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NOTICE IS HEREBY GIVEN THAT sealed Bids will be received by the Administrative Services Department of
the Livermore Amador Valley Transit Authority (LAVTA) at its Administrative Offices, 1362 Rutan Court, Suite
100, Livermore, CA 94551, until 2:00 p.m. on October 6, 2017 to provide for the demolition and movement of
bus shelters at four bus stops in Livermore, CA, in accordance with requirements of the Solicitation
Documents, at which time they will be read.

A non-mandatory Pre-Bid Conference will be held at 10:00 a.m on September 25, 2017 at the LAVTA
Administrative Offices, located at 1362 Rutan Court, Suite 100, in Livermore, CA. At this Conference,
members of the LAVTA staff will be available to answer questions pertaining to the Contract Documents and
Specifications. The Conference should take no longer than an hour.

All questions during the solicitation phase of this project shall be directed to Jennifer Yeamans, Authority's
Project Manager, at the address above. You may also fax your written requests to 925-443-1375 or email
jyeamans@lavta.org. All questions concerning this project, and all requests for Approved Equals, must be
received in writing no later than 4:00 p.m. on September 29, 2017. The LAVTA written Response to
Questions shall be posted on the LAVTA website (www.wheelsbus.com) on October 3, 2017.

Only signed Addenda issued by LAVTA are binding. Bidders are required to acknowledge receipt of all
Addenda with their Bids.

Whether mailed or personally delivered, Bids must be addressed to Jennifer Yeamans, Authority's Project
Manager, at Livermore Amador Valley Transit Authority, 1362 Rutan Court, Suite 100, Livermore, CA 94551,
by the date and time set forth in the Solicitation Documents. No late Bids will be accepted.

Bids must be accompanied by a Bid Guaranty/Security in the form of a Certified or Cashier's Check, Bidder's
Bond, or Irrevocable Standby Letter of Credit in the amount of at least ten percent of the total amount of the
bid, as further defined in the Special Provisions. The Bid Guaranty/Security shall be retained by LAVTA and
applied to any damages sustained by LAVTA in the event that the successful Bidder fails or refuses to enter
into the Contract awarded to it.

Bidders bidding as the prime Contractor shall possess a valid California State Class A or Class B Contractor’'s
License at the time of Contract award and throughout the Contract term. The Invitation for Bid is available at
www.wheelsbus.com or may be requested in hard copy format at the Authority’s offices.

This is a Public Works Contract. In accordance with section 1720 et seq. of the Labor Code, the general
prevailing wage rates as established by the Director of the California Department of Industrial Relations will
apply. The prevailing wage rates established by the State Director of Industrial Relations can be viewed at
LAVTA’s offices, are available on the State of California’s website at http://www.dir.ca.gov/ or can be obtained
by mail addressed to: Prevailing Wage Unit, Division of Labor Statistics and Research, Department of
Industrial Relations, P.O. Box 603, San Francisco, CA 94101.

No Contractor or subcontractor may be listed on a bid proposal or awarded a contract for a public works
project unless registered with Department of Industrial Relations (DIR) pursuant to Labor Code section 1725.5
at the time of bid. For federally funded projects, the Contractor and subcontractors must be registered at the
time of contract award. (See Labor Code section 1771.1(a).) Each bidder must submit proof of contractor
registration with DIR (e.g. a hard copy of the relevant page of the DIR's database found at:
https://efiling.dir.ca.gov/PWCR/Search). This Contract is subject to monitoring and enforcement by the DIR
pursuant to Labor Code Section 1771.4.

Pursuant to Public Contract Code Section 22300, the successful Bidder may submit certain securities in lieu of
the Owner retaining a portion of progress payments during the Project. Pursuant to California Civil Code
Section 9950, the successful bidder shall furnish a payment bond if civil work exceeds twenty-five thousand
dollars ($25,000).

Bids will be examined and reported to the Board of Directors of LAVTA within 120 calendar days of the Bid
opening. LAVTA reserves the right to reject any Bids or to waive any irregularity or informalities in any Bid or in

ISSUED FOR BID September 2017
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the bidding procedure. No Bidder may withdraw its Bid for a period of 120 calendar days after the date of
opening of the Bids. Each Bidder will be notified in writing of LAVTA’s intent to award a Contract.

LAVTA hereby notifies all Bidders that it is the policy of LAVTA to ensure nondiscrimination on the basis of
race, color, sex, national origin, religion, age, disability, ancestry, medical condition, sexual orientation, or
marital status in the award and administration of contracts that it awards. It is the intention of LAVTA to create
a level playing field on which DBEs can compete fairly for contracts and subcontracts relating to LAVTA'’s
construction, procurement, and professional service activities in accordance with LAVTA’s DBE goals.

In connection with the performance of this Contract, full compliance with all applicable Safety and Health
Standards and with all applicable laws and regulations concerning Equal Employment Opportunity will be
required. The major provisions of LAVTA’s policy are outlined in these Contract Specifications.

/s/ Tamara Edwards September 12, 2017
Tamara Edwards Date
Procurement Officer

ISSUED FOR BID September 2017
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The General Conditions and Instructions for Bidders (General Conditions) apply to all bidding except
insofar as they may be modified by the Special Provisions, Federal Provisions, Davis-Bacon Act Wage
Determinations, Technical Specifications, Bid Forms, or Addenda.

1.

DEFINITION OF TERMS

Whenever in the bid or Solicitation Documents, the following terms or pronouns in place of them
or abbreviations are used, the intent and meaning shall be interpreted as follows:

"Authority" or "LAVTA" means Livermore Amador Valley Transit Authority.

“Bid” means an offer submitted to the Authority in response to an Invitation for Bids (IFB) that is
not subject to negotiation.

"Bid Documents" or "Solicitation Documents" or "Specifications" mean the Notice Inviting Bids,
General Conditions and Instructions for Bidders, Special Provisions, Technical Specifications, Bid
Forms, Bond Forms, Addenda, Exhibits, Drawings and Appendices, if any.

“Bid Form” means that part of the bid which contains the bid items, price, and other supporting
information.

“Bidder” means the firm or individual submitting the bid.

"Board," "Directors," or "Board of Directors" means Livermore Amador Valley Transit Authority
Board of Directors or members thereof.

“Contract” or “Agreement” is used interchangeably and means a binding understanding,
enforceable by law, between two or more competent parties, obligating the seller to furnish the
supplies or services and the buyer to pay for them.

“Contract Officer” means an employee or agent of the Authority responsible for the acquisition of
supplies, materials, equipment, and services under the Contract.

"Contractor" means the successful Bidder to whom a Contract is awarded.
"Days" means calendar days unless otherwise indicated.

"Executive Director" means the Executive Director of the Livermore Amador Valley Transit
Authority.

FORM OF BID AND SIGNATURE

The bid shall be made on the Bid Form(s) provided and shall be enclosed in a sealed envelope
marked and addressed as required. If the Bidder is an individual, the bid shall be executed
personally by the Bidder. If the Bidder is a co-partnership, it is desirable that the bid be executed
by all of the partners, but it may be executed by one of them. If the Bidder is a corporation, it must
be executed by two officers of the corporation consisting of (1) the chairman of the board,
president or vice president; and (2) the secretary, assistant secretary, chief finance officer,
assistant chief financial officer, treasurer, or assistant treasurer, or by a person authorized by the
corporation to execute written bids on its behalf. If the Bid Form is executed by a person other
than an officer, or by only one officer, there must be attached to the bid a certified copy of a
resolution of the corporation authorizing such officer or person to execute written bids for and on
behalf of the corporation. If the Bidder is a joint venture, the bid must be executed on behalf of
each participating firm by officers or other individuals who have the full and proper authorization to
do so. Bids submitted in any other form will be considered non-responsive and may be rejected.
No faxed or electronically-submitted bids or modifications will be considered.

ISSUED FOR BID September 2017
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3. BID FORM

Blank spaces on the Bid Form shall be properly filled in. The format and language of the Bid Form
must not be changed and no additions shall be made to any of the items. Alteration by erasures or
interlineations must be explained or noted on the Bid Form over the signature of the Bidder. If the
unit price and the total amount named by the Bidder for any item do not agree, the unit price alone
will be considered as representing the Bidder's intention. Any mathematical errors that appear on
the face of the bid will be corrected by the Authority and the Authority will use the mathematically
correct Grand Total Bid Price in determining the lowest monetary Bidder.

Unless otherwise stated in the Solicitation Documents, the Bidder shall include freight or delivery
charges in the total price in its bid.

Submission of an alternative bid(s) except as specifically called for in the Solicitation
Documents may render both bids non-responsive and may cause their rejection.

4. OR APPROVED EQUAL CLAUSE

In order to establish a basis of quality, certain materials, processes, or types of machinery and
equipment may be specified in the Solicitation Documents by describing the process, by
designating a manufacturer by name, brand, or product number, or by specifying a kind of
material. It is not the intent of these Solicitation Documents to exclude other processes,
equipment, or materials of equal value, utility, or merit which are approved by the Authority.
Requests for approved equals are further detailed in the Special Provisions.

5. TAXES

The supplies, materials, or equipment called for in the Solicitation Documents will be used by the
Authority in the performance of a governmental function and are exempt from taxation by the
United States Government. The Authority will, if requested, furnish a tax exemption certificate and
any and all affidavits and documents that may be necessary to establish such exemption. Unless
otherwise specified in the Special Provisions or Bid Forms, unit prices shall not include state sales
and use taxes. Contractors registered with the California Board of Equalization are required to
facilitate payment of all sales and use taxes under the Contract. If a Contractor is not registered
with the California Board of Equalization, the Authority will either require the Contractor to provide
a receipt for all payments from the Authority separately itemizing the applicable sales or use taxes
paid and forward all appropriate state taxes to the Board of Equalization, or assume responsibility
for the payment of state sales and use taxes.

6. CASH DISCOUNT

The Bidder must state cash discount offered on Bid Form. The cash discount will not be
considered in determining the lowest responsible and responsive Bidder. The Authority will not
accept a cash discount with a term of less than ten days.

7. UNAUTHORIZED CONDITIONS

Unauthorized conditions, limitations, or provisions attached to a bid will render the bid
non-responsive and may cause its rejection.

8. BIDDER'S SECURITY

Unless otherwise noted in the Special Provisions, each Bidder shall furnish and submit with its bid
one of the following forms of Bidder's Security:

a) Unconditional “certified check”, “cashier's check”, or “official check” drawn on a solvent
bank payable to the order of Livermore Amador Valley Transit Authority;

ISSUED FOR BID September 2017
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10.

11.

12.

b) A Bidder's Bond using the form entitled "Bidder's Bond," provided with the Bid Forms,
which is properly executed by the Bidder and an admitted surety insurer and is
accompanied by the corporate surety's power of attorney. The surety's signature shall be
notarized and the surety shall be acceptable to the Authority; or

c) An Irrevocable Stand-by Letter of Credit, a sample of which is provided in the Bid Forms.

No personal or business checks will be accepted. The Bidder's Security shall be in the amount as
specified in the Special Provisions.

Any condition or limitation placed upon the check or any alteration of the form of bond or
Irrevocable Stand-by Letter of Credit, or imperfection in its execution will render it informal and
may, at the option of the Authority, result in a rejection of the bid under which such check, bond,
or Irrevocable Stand-by Letter of Credit is submitted. The Bidder's Security shall be a guarantee
that the Bidder, if awarded the Contract, will execute the required Contract and bonds within 10
days after such Contract has been awarded to it or such additional time as may be allowed by the
Authority. If the Bidder fails or refuses to execute the required Contract and bonds within that time,
the money and proceeds from the Bidder's Security shall be applied towards payment of the
resulting damage to the Authority of the delay and the necessity of accepting a higher or less
desirable bid. The amount of the Bidder's Security shall not constitute a limitation upon the right of
the Authority to recover for the full amount of such damage. The Bidder's Security shall remain in
full force and effect until a written Contract is executed and all the required bonds are furnished.

The Bidder's Security of the successful Bidder and the next two lowest Bidders will be returned
after execution of the Contract with the successful Bidder and the approval and acceptance on
behalf of the Authority of all other Contract bonds and insurance requirements. The Bidder's
Security of the other Bidders not one of the three lowest, will be returned promptly after the bids
have been opened and reviewed by the Authority.

SUBMISSION OF BID

Prior to the time and date specified in the Notice Inviting Sealed Bids (Notice), Bidders shall
deliver two counterparts of the bid (one original and one duplicate) to the Procurement Officer, at
the address shown in the Notice. All bids shall be in a sealed envelope and properly marked with
the Solicitation number and title and the Bidder's name. Bids received after said time or date or
at any other location than the place stated in the Notice will not be considered.

WITHDRAWAL OF BID

A Bidder may withdraw its bid before the expiration of the bid due date and time without prejudice
to itself, by submitting a written request for bid withdrawal to the Executive Director.

BID OPENING

At the due date and time specified in the Notice, the Executive Director or designee, will open,
examine, and publicly read all bids received. Bidders, their representatives, and others interested,
are invited to be present at the opening of bids. All bids will then be examined and reported to the
Board usually within 90 to 120 days from receipt of bids. The Authority reserves the right to
postpone the bid opening for any reason.

SOLE BID EVALUATION

In the event a single bid is received, the Authority may conduct a price and/or cost analysis of the
bid to verify that the bid price is fair and reasonable. It should be recognized that a price analysis
involves a comparison with other similar procurements and must be based on an established or
competitive price for the products subject to the comparison. The comparison must be made with
a purchase of similar volume and involving similar specifications. Where a difference exists, a
detailed analysis must be made of the price differential and costs or reasons associated therewith.
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14.

15.

16.

17.

18.

Where it is impossible to obtain a valid price analysis, it may be necessary for the Authority to
conduct a cost analysis of the bid price, which process entails examination and evaluation of the
separate cost/profit elements of the bid quotation. The Bidder will be expected to cooperate in this
process and to furnish the Authority with any and all requested documentation necessary to
undertake the required analyses.

BIDDER’S WAIVER

The Bidder shall represent and warrant that it has sufficiently informed itself in all matters affecting
the performance of the work or the furnishing of the labor, supplies, material, or equipment called
for in the Specifications. The Bidder shall warrant that it has checked its bid for errors and
omissions; that the prices stated in its bid are correct, and as intended by it, and are a complete
and correct statement of its prices for performing the work or furnishing the labor, supplies,
materials, or equipment required by the Solicitation Documents. The Bidder waives any claim for
the return of its Bidder’s Security if, on account of errors or omissions claimed to have been made
by it in its bid, or for any other reason, it should refuse or fail to execute the Contract.

STATEMENT OF EXPERIENCE AND QUALIFICATIONS

The Bidder may be required, upon request of the Executive Director, to prove to the Authority's
satisfaction that it has the necessary skill, experience, facilities, and ample financial resources to
perform the Contract in a satisfactory manner and within the required time.

PENALTY FOR COLLUSION

If at any time it shall be found that the person, firm, or corporation to whom a Contract has been
awarded has in presenting any bid or bids, colluded with any other party or parties, then the
Contract so awarded shall be null and void and the Contractor and its sureties shall be liable to
the Authority for all loss or damage which the Authority may suffer thereby; and the Board of
Directors may re-award the Contract pursuant to appropriate procedures.

INTEREST OF AUTHORITY PERSONNEL

By submitting a bid, the Bidder represents and warrants that to the best of its knowledge, no
director, officer or employee of the Bidder or Authority is in any manner interested directly or
indirectly in the bid or in the Contract which may be made under it, or in any expected profits to
arise therefrom, as set forth in Title 1, Division 4, Chapter 1, Article 4 (commencing with Section
1090) or Title 9 (commencing with Section 81000) of the Government Code of the State of
California.

PROHIBITED INTEREST

No member, officer, or employee of the Authority, during his or her tenure or for one year after
that tenure, shall have any interest, direct or indirect, in this Contract or the proceeds under this
Contract, nor shall any such person act as an agent or attorney for, or otherwise represent, a
Bidder or Contractor by making a formal or informal appearance, or any oral or written
communication, before the Authority or any officer or employee of the Authority for a period of one
year after leaving office or employment with the Authority if the appearance or communication is
made for the purpose of influencing any action involving the issuance, amendment, award, or
revocation of a Contract.

AWARD OR REJECTION OF BIDS

Award will be made or bids will be rejected by the Authority within the time specified in the Special
Provisions or Bid Forms, or if not specified, within a reasonable time after bids have been opened.
The Authority may reject any and all bids, and may reject a bid of any party who has been
delinquent or unfaithful in any former Contract with the Authority. Also, the Authority reserves the
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20.

21.

22.

right to waive any irregularities or informalities in any bid or in the bidding procedure. If an award is
made, it shall be made to the lowest responsive and responsible Bidder. All Bidders shall be
notified of the award.

BID PROTEST PROCEDURES

The Authority maintains written procedures that must be followed for all bid protests. Copies of the
complete bid protest procedures are available at the office of the Executive Director. Failure to
comply with any of the requirements set forth in the Authority’s written bid protest
procedures may result in rejection of the protest.

Protests based upon restrictive specifications or alleged improprieties in the bidding procedure
which are apparent or reasonably should have been discovered by the Bidder prior to the
advertised bid due date, shall be filed in writing with the Executive Director, not later than five (5)
calendar days prior to the bid due date. The protest must clearly specify in writing the grounds and
evidence on which the protest is based. Staff shall respond to the protest with a written
determination prior to the bid due date.

Protests based upon alleged improprieties that are not apparent or which could not have
reasonably been discovered prior to the advertised bid due date or disputes over the staff
recommendation for Contract award, shall be submitted in writing to the Executive Director, within
five (5) days of postmark, faxed date, or other form of notification of the Authority’s notice of
Contract award recommendation. The protest must clearly specify in writing the grounds and
evidence on which the protest is based. The Executive Director will respond to the protest, in
writing, at least three (3) days prior to the meeting at which staff’'s recommendation to the
Authority’s Board of Directors will be considered.

Should the Bidder decide to appeal the response of the Executive Director and pursue its protest
at the Board meeting, it will notify the Executive Director of its intention at least two (2) days prior
to the scheduled meeting.

TIME FOR EXECUTION OF CONTRACT AND FILING BOND

The Bidder to whom award is made shall execute a written Contract with the Authority on the
Authority’s form of Contract and furnish the other bond(s) as required within 10 days of receiving
the form of Contract and bond(s) for execution from the Authority.

If the Bidder to whom award is made fails to enter into the Contract as provided and furnish the
required bond(s), the award may be annulled. An award may, at the discretion of the Board, be
made to the Bidder whose bid is next most acceptable in the opinion of the Board and such Bidder
shall fulfill every condition in the Solicitation Documents and form of Contract as if it were the party
to whom the first award was made.

DOCUMENTS DEEMED PART OF CONTRACT

The Notice Inviting Sealed Bids, General Conditions and Instructions for Bidders, Special
Provisions, Bid Forms, Technical Specifications, Appendices, Exhibits, Drawings and Addenda, if
any, will be deemed parts of the Contract.

MANNER OF EXECUTION OF CONTRACT

If the Contractor is an individual, the Contract shall be executed personally by the Contractor. If
the Contractor is a co-partnership, it is desirable that the Contract be executed by all of the
partners, but it may be executed by one of them. If the Contractor is a corporation, it must be
executed by two officers of the corporation consisting of (1) the chairman of the board, president,
or vice president; and (2) the secretary, assistant secretary, chief finance officer, treasurer, or
assistant treasurer, or by a person authorized by the corporation to execute written contracts on
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24,

25,

26.

its behalf. If the Contract is executed by a person other than an officer or by only one officer, there
must be attached to the Contract a certified copy of a resolution of the corporation authorizing
such officer or person to execute written contracts for and on behalf of the corporation. If the
Contractor is a joint venture, the Contract must be executed on behalf of each participating firm by
officers or other individuals who have the full and proper authorization to do so.

EFFECT OF EXTENSIONS OF TIME

Granting or acceptance of extensions of time to complete the work or furnish the labor, supplies,
materials, or equipment required under the Contract will not release Contractor or the surety from
Contractor's Performance Security.

LIQUIDATED DAMAGES

It is agreed by the parties to the Contract that TIME IS OF THE ESSENCE, and in the event of a
delay in completion of the work or the delivery of the supplies, materials, or equipment beyond the
date set forth in the Contract Documents, or authorized extensions, damage will be sustained by
the Authority, and that it is or will be impracticable to determine the actual amount of the damage
by reason of such delay. It is, therefore, agreed that the Authority shall be paid an amount as set
forth in the Special Provisions as liquidated damages. If no amount is set forth, Contractor shall
be liable for actual damages for each and every calendar day that performance of this Contract
extends beyond the time herein specified, which sum or sums will be considered as liquidated
damages in that the Authority will suffer by reason of delay or default.

DELIVERY

The Contractor shall prepare all equipment and materials for shipment in such a manner as to
protect them from damage in transit, and shall be responsible for and repair all damaged parts or
replace all losses incurred in the course of delivery of the equipment and materials to the
Authority's facilities. When necessary, heavy parts shall be mounted on skids or crated, and all
parts or materials that might otherwise be lost shall be boxed or wired in bundles. All parts shall
be plainly marked for identification and destination.

MATERIAL AND WORKMANSHIP

All materials, parts, and equipment furnished by the Contractor shall be new, high grade and free
from defects. Workmanship shall be in accordance with generally accepted industry standards.
The Contractor shall establish and maintain quality assurance policies and procedures to insure
compliance with these specifications. The Contractor shall extend full access to the Authority to its
manufacturing facilities during normal working hours so that the Authority can inspect and monitor
the Contractor's compliance with its established quality assurance procedures and the Authority's
Specifications.

Any material or equipment not conforming to the requirement of these Solicitation Documents or
found to be damaged or defective at the time of delivery shall be replaced by the Contractor
without additional cost to the Authority.

If the Contractor shall fail to comply promptly with any order of the Executive Director to replace or
repair damaged or defective material, equipment or work, the Executive Director, upon written
notice to the Contractor, have the authority to deduct the cost of such replacement or repair from
any compensation due or to become due to the Contractor.

Nothing in this section shall limit or restrict the provisions of the warranty of fithess as set forth in
these General Conditions and Instructions for Bidders.
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29.

30.

31.

INSPECTION / ACCEPTANCE

Within 5 working days of delivery or work completion, the Authority shall inspect and test, to its
own satisfaction, the material delivered or work completed to ensure Contract compliance. In the
event that the material or work is in compliance with the Contract, the Authority shall accept the
Services by processing the Contractor's invoice for payment in accordance with the procedures
delineated in the Special Provisions.

If the Authority determines that there are any defects or deficiencies in the material or work, the
Authority will send a rejection letter outlining any defects or deficiencies. The Contractor shall
rectify these defects or deficiencies within five days of postmark, faxed date, or other form of
notification, unless the Authority approves otherwise in writing. If the Contractor fails or refuses to
rectify these defects or deficiencies to the Authority's satisfaction, the Authority may arrange to
procure new material or correct the defective work at the Contractor's expense. The Authority may
opt to deduct the amount for the new material or corrective work from any amounts due to the
Contractor under this Contract.

WARRANTY OF TITLE

The Contractor shall warrant to the Authority, its successors and assigns, that the title to the
material, supplies or equipment covered by the Contract, when delivered to the Authority or to its
successor or assigns, is free from all liens and encumbrances.

WARRANTY

The Contractor guarantees and warrants that all work performed and items supplied under this
Contract shall (1) conform to the Technical Specifications and all other requirements of this
Contract; (2) fulfill its design functions and be fit for both its ordinary and intended purposes; (3)
be free of all patent and latent defects in design, materials and workmanship; and (4) perform
satisfactorily for a minimum of one year following final acceptance.

It is understood and agreed that by acceptance of this warranty and the acceptance of materials
or supplies to be manufactured or assembled pursuant to these Specifications, the Authority does
not waive any warranty, either expressed or implied in Sections 2312 to 2317, inclusive, of the
Business and Professions Code of the State of California, or any products liability of the
Contractor as determined by any applicable decisions of a court of the State of California or of the
United States.

APPROVAL BY THE EXECUTIVE DIRECTOR

The Authority reserves the right to direct and supervise the work under this Contract through its
Executive Director and his/her properly authorized agents on whose inspection all work shall be
accepted or condemned. The Executive Director shall have full power to reasonably reject or
condemn any materials furnished or work performed under the Contract which does not conform
to the terms and conditions set forth in the Contract.

CONTRACTOR'S LIABILITY

The Contractor shall indemnify, keep and save harmless the Authority and its directors, officers,
employees, and agents against all suits or claims that may be based on any injury to, or death of,
any person or any damage to property that may occur, or that may be alleged to have occurred,
arising from the performance of this Contract by the Contractor, whether or not it shall be claimed
that the injury was caused through a negligent act or omission of the Contractor or its employees.
The Contractor shall, at its own expense, pay all charges of attorneys and all costs and other
expenses arising therefrom. If any judgment shall be rendered against the Authority in any such
action, or if the Authority enters into a settlement to resolve the whole or a portion of such action,
the Contractor shall at its own expense satisfy and discharge the same. Termination or expiration
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33.

of the Contract shall not affect the Contractor’s duty to indemnify, keep and save harmless for
suits or claims accruing during the Contract period.

CONTRACTOR'S INTELLECTUAL PROPERTY LIABILITY

The Contractor represents and warrants that its performance under this Contract, and all work,
materials and equipment used in its performance of this Contract, will not infringe or
misappropriate any intellectual property rights, such as patent, copyright, trademark or trade
secret. In addition to the warranties and indemnities provided elsewhere in this Contract, the
Contractor agrees that it will, at its own expense, indemnify, defend, and hold harmless the
Authority and its directors, officers, employees, and agents against all demands, liabilities,
damages, expenses, suits and proceedings that are based on any claim that the services,
software, materials or equipment, or any part thereof, or any tool, article or process used in the
manufacture thereof, or used in connection with the Contractor's work under this Contract,
constitutes a violation, infringement, unauthorized use or misappropriation of any intellectual
property of any third parties (including, without limitation, any trade secret, trademark, service
mark, copyright, patent, process, method or device). If the institution or resolution of such a suit or
proceeding requires the Authority to procure new non-infringing material or equipment, it may do
so at the Contractor’s expense.

The Authority will give the Contractor prompt notice in writing of the institution of the suit or
proceeding. At no cost to the Authority and without diminishing the Contractor’s duty to defend,
the Authority shall have the right to control, monitor through counsel of its choosing, and
participate in the defense (including, without limitation, selection of counsel) of any such demand,
suit, or proceeding concerning matters relating to the Authority, none of which may be settled
without the Authority’s consent, which shall not be unreasonably withheld. The Authority, in its sole
discretion, may permit the Contractor, through Contractor’s counsel, to defend the same, and will
give the Contractor all needed information, assistance, and authority to enable the Contractor to
do so. If any third party files a claim or lawsuit against the Authority that impacts the Authority's
ownership or use of work performed or materials or equipment supplied under this Contract, or
any material components of this Contract, the Authority in its sole discretion may terminate this
Contract for Contractor default. This indemnification shall survive the termination or expiration of
this Contract.

CHANGES IN CONTRACT WORK REQUESTED BY THE AUTHORITY

If the Contractor, on account of conditions developing during performance of the Contract, finds it
impracticable to comply with the Contract Specifications and applies in writing for a modification of
requirements, such change may only be authorized by the Authority in writing.

The Authority may make additions or deletions at any time, by written supplement to the
Agreement, within the Scope of Work and Services described in these Solicitation Documents. It
is understood, however, that the amount of work, materials, or equipment required by the Contract
may not be so increased or diminished as to substantially alter the general character or extent of
the Contract.

The Executive Director, or his/her designee, will further authorize the Contractor to perform such
additional work and furnish such additional materials or equipment at the Contractor's catalog
prices, less discounts ordinarily allowed to users of such materials or equipment or at regular
labor charges, less customary discount, or both. In the event that there are no such catalog prices
or regular labor charges applicable to the change in the Contract work, the prices or charges shall
be established by mutual agreement between the Authority and the Contractor.

If additional work, materials or equipment not mentioned, specified, indicated or otherwise
provided for in the Solicitation Documents are requested by the Authority, the Contractor shall, if
ordered by the Executive Director, or designee, undertake the performance of such additional
work or the furnishing of such additional materials or equipment. The amount to be paid to the
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35.

Contractor shall be increased in an amount which the Executive Director, or designee, and the
Contractor shall determine and mutually agree to be the reasonable value of such additional work,
materials or equipment, and such determination and agreement shall be final and conclusive upon
the Contractor.

In case any work, materials or equipment which are mentioned, specified, indicated or otherwise
provided for in the Contract, or in the Specifications forming a part of the Contract, shall be
required to be omitted from, in or about the work, the Contractor shall, if ordered by the Executive
Director, or his/her designee, omit the performance of such work and the furnishing of such
materials or equipment. There shall be deducted from the amount to be paid to the Contractor the
amount which the Executive Director, and his/her designee, and the Contractor shall determine
and mutually agree to be the reasonable value of such work, materials or equipment and such
determination and agreement shall be final and conclusive upon the Contractor.

CHANGES TO CONTRACT WORK REQUESTED BY THE CONTRACTOR

If the Contractor encounters any unanticipated conditions or contingencies that may affect the
Scope of Work or Services, or identifies any Authority conduct (including actions, inaction, and
written or oral communications other than a formal Contract modification) that the Contractor
regards as a change to the contract terms and conditions that may result in an adjustment in the
amount of compensation specified herein, the Contractor shall so advise the Authority
immediately upon notice of such condition, contingency or Authority conduct. The written notice
shall explain the circumstances giving rise to the unforeseen condition or contingency and shall
set forth the proposed adjustment in compensation.

In any event, such notification shall be made to the Executive Director, or designee, in writing and
within not more than 10 calendar days from the date the Contractor encounters the unanticipated
condition or contingencies, or identifies Authority conduct that would warrant a change to the
Contract. This notice shall be given to the Authority prior to the time that Contractor performs any
work or services or provides any item(s) related to the proposed adjustment in compensation.
Failure to provide written notice and receive Authority approval for extra work, services, or item(s),
prior to performing extra work, services or furnishing an item or items may, at the Authority’s sole
discretion, result in nonpayment of the invoices for the extra work, services, or item(s). The
changes and negotiated equitable adjustment shall be expressed in a written modification to the
Agreement, prior to implementation of such changes.

CLAIMS AND DISPUTES

The Contractor shall be solely responsible for providing timely written notice to the Authority of any
claims for additional compensation and/or time in accordance with the provisions of the Contract.
It is the Authority’s intent to investigate and attempt to resolve any Contractor claims before the
Contractor has performed any disputed work. In addition, the Authority desires to mitigate its
responsibility (if any) for any Contractor claims before the disputed work is performed. Therefore,
Contractor’s failure to provide timely notice, as provided for in the Contract, shall constitute a
waiver of Contractor’s claims for additional compensation and/or time.

The Contractor shall not be entitled to the payment of any additional compensation for any cause,
including any act, or failure to act, by the Authority, including the failure or refusal to issue a
modification, or the happening of any event or occurrence, unless it has given the Authority due
written notice of a potential claim. The potential claim shall set forth the reasons for which the
Contractor believes additional compensation may be due, the nature of the costs involved, and
the amount of the potential claim.

If based on an act or failure to act by the Authority, such notice shall be given to the Authority prior
to the time that the Contractor has started performance of the work giving rise to the potential
claim for additional compensation. In all other cases, notice shall be given within 10 days after the
happening of the event or occurrence giving rise to the potential claim.
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37.

38.

39.

If there is a dispute over any potential claim, the Contractor shall continue to work during the
dispute resolution process in a diligent and timely manner as directed by the Authority, and shall
be governed by all applicable provisions of the Contract. The Contractor shall maintain cost
records of all work which is the basis of any dispute.

If an agreement can be reached which resolves the Contractor’s potential claim, the parties will
execute a Contract modification to document the resolution of the potential claim. If the parties
cannot reach an agreement with respect to the Contractor’s potential claim, Contractor may file a
claim pursuant to Special Provision 27 no later than 30 days after the Authority notifies the
Contractor that an agreement cannot be reached regarding the potential claim.

EFFECT OF FAILURE TO COMPLETE CONTRACT

In case of failure on the part of the Contractor to complete this Contract within the specified time
or within authorized extensions, the Authority may terminate the Contract and refuse to pay the
Contractor or allow any further compensation for any labor, supplies, or materials furnished by it
under the Contract. The Authority may proceed to complete such Contract either by reletting or
otherwise, and the Contractor and its surety, when applicable, shall be liable to the Authority for
any and all losses or damages which the Authority may suffer on account of the Contractor's
failure to complete the Contract within such time.

ASSIGNMENT AND DELEGATION

The Contractor shall neither delegate any duties or obligations under this Contract nor assign,
transfer, convey, sublet or otherwise dispose of the Contract or its right, title or interest in or to the
same, or any part thereof, without previous consent in writing from the Executive Director.

SUBCONTRACTING

The Authority reserves the right to approve any subcontractor that is used under this Contract.
The Contractor shall give its attention to, and be responsible for, the fulfillment of all terms of the
Contract, and shall keep all Contract work under its control. Nothing in the Contract shall create
any contractual relationship between the Authority and any subcontractor. The Contractor is fully
responsible to the Authority for the acts and omissions of its subcontractors and persons either
directly or indirectly employed by its subcontractors, just as it is for the acts and omissions of
persons directly employed by the Contractor.

The Contractor shall not, without the prior written consent of the Executive Director, substitute any
subcontractor in place of any previously-approved subcontractor. When a portion of the work
which has been subcontracted by the Contractor is not being performed in a manner satisfactory
to the Authority, the subcontractor shall be removed immediately upon the request of the
Authority, and shall not be employed for any future work under the Contract.

TERMINATION OF CONTRACT

The Authority may terminate this Contract at any time by giving the Contractor 30 calendar days’
written notice thereof. Notice of termination shall be sent by certified mail. Upon termination, the
Authority shall pay the Contractor its allowable costs incurred to the date of termination and those
costs deemed necessary by the Authority to effect termination.

In the event that the Contractor at any time during the entire term of this Contract breaches the
requirements or conditions of the Contract, and does not within 10 calendar days of receipt of
notice thereof from the Authority cure such breach or violation, the Authority may immediately
terminate this Contract and shall pay the Contractor only its allowable costs to the date of
termination. If the Contractor does cure the breach or violation, any subsequent breach or
violation of any kind may be cause for immediate termination without notice.

ISSUED FOR BID September 2017

13641009.2



LAVTA Bus Shelter Demolition and Movement Project GENERAL CONDITIONS

2017-17

Page G-11

40.

41,

42.

43.

NON-EMPLOYEE PICKETING

If an employee of the Contractor pickets the facilities of the Authority in connection with a labor
dispute, the Authority may terminate or suspend the Contract immediately. In addition, the
Contractor shall reimburse the Authority for expenses incurred by the Authority resulting from the
picketing or Contract suspension or termination.

ENVIRONMENTAL, SAFETY AND HEALTH STANDARDS COMPLIANCE

The Contractor shall comply with applicable environmental statutes, regulations, and guidelines in
performing the work under this Contract. The Contractor shall also comply with applicable
Occupational Safety and Health Administration (OSHA) standards, regulations, and guidelines in
performing the work under this Contract.

HAZARDOUS CHEMICALS AND WASTES

The Contractor shall bear full and exclusive responsibility for any release of hazardous or non-
hazardous chemicals or substances during the course of its performance of this Contract. The
Contractor shall immediately report any such release to the Authority’s Project Manager, and
Contractor shall be solely responsible for compliance with all applicable federal, State, and local
laws and regulations regarding reporting of releases of hazardous chemical or substances to
appropriate government agencies. The Contractor shall be solely responsible for all claims and
expenses associated with the response to, removal and remediation of the release, including
without limit, payment of any fines or penalties levied against the Authority by any agency as a
result of such release and shall hold harmless, indemnify, and defend the Authority from any
claims arising from such release. For purposes of this section only, the term "claims" shall include
(1) all notices, orders, directives, administrative, or judicial proceedings, fines, penalties, fees, or
charges imposed by any governmental agency with jurisdiction; and (2) any claim, cause of
action, or administrative or judicial proceeding brought against the Authority, its directors, officers,
employees or agents, or for any loss, cost (including reasonable attorneys' fees), damage or
liability, sustained or suffered by any person or entity, including the Authority.

If in the performance of the work outlined in these Solicitation Documents the Contractor uses
hazardous chemicals or substances or creates any hazardous wastes, as defined in federal and
State law, all such resulting hazardous wastes shall be properly handled, stored and disposed of
according to federal, State, and local laws, at the expense of the Contractor. The Contractor shall
dispose of any and all such hazardous wastes under its own EPA Identification Number via a
licensed hazardous waste transporter, at an appropriately permitted disposal facility selected by
Contractor. In no event shall the Authority be identified as the generator of any such wastes. The
Contractor shall determine whether any wastes generated during the performance of the work is
hazardous waste, and shall notify the Project Manager if Contractor generates any hazardous
wastes, and the Authority reserves the right to a copy of the results of any tests conducted on the
wastes and, at Authority’s cost, to perform additional tests or examine those wastes prior to
disposition. The Contractor shall hold harmless, indemnify, and defend the Authority from any
claims arising from the disposal of such hazardous wastes regardless of the absence of
negligence or other malfeasance by Contractor.

ANTITRUST CLAIMS

The Contractor's attention is directed to California Government Code Section 4552, which shall be
applicable to the Contractor and its subcontractors:

"In submitting a bid to a public purchasing body, the Bidder offers and agrees that if the bid is
accepted, it will assign to the purchasing body all rights, title, and interest in and to all causes of
action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 12) or under the
Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, materials, or services by the
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44,

45,

46.

47.

48.

49,

Bidder for sale to the purchasing body pursuant to the bid. Such assignment shall be made and
become effective at the time the purchasing body tenders final payment to the Bidder."

TITLE VI COMPLIANCE

During the performance of any Contract entered into pursuant to these Contract Documents, the
Contractor, for itself, its assignees and successor in interest, agrees that it shall comply with Title
VI of the Civil Rights Act of 1964 (42 U.S.C. Section 2000d) and the Regulations relative to
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49
CFR Part 21, as they may be amended from time to time, which are incorporated by reference
and made a part of this Contract.

EQUAL EMPLOYMENT OPPORTUNITY

In connection with the performance of this Contract, the Contractor shall not discriminate against
any employee or applicant for employment because of race, color, religion, citizenship, political
activity or affiliation, national origin, ancestry, physical or mental disability, marital status, age,
medical condition (as defined under California law), veteran status, sexual orientation, gender
identity, gender expression, sex or gender (which includes pregnancy, childbirth, breastfeeding, or
related medical conditions), taking or requesting statutorily protected leave, or any other
characteristics protected under federal, state, or local laws. The Contractor shall take affirmative
actions to ensure that applicants are employed, and that employees are treated during their
employment, without regard to their race, religion, color, sex, disability, national origin, or any
other characteristic protected under state, federal, or local laws. Such actions shall include, but
not be limited to, the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor further agrees to insert a similar
provision in all subcontracts, except subcontracts for standard commercial supplies or raw
materials.

ACCESS REQUIREMENTS FOR INDIVIDUALS WITH DISABILITIES

The Contractor agrees to comply with all applicable requirements of the Americans with
Disabilities Act of 1990 (ADA), commencing at 42 U.S.C. Section 12101; Section 504 of the
Rehabilitation Act of 1973, as amended, 29 U.S.C. Section 794; Section 16 of the Federal Transit
Act, as amended; 49 U.S.C. Sections 5312 and 5332; and implementing regulations, as may be
amended.

AUTHORITY’S WAIVER OF CONDITIONS

The waiver of any provision, term, or condition in these Solicitation Documents by the Authority on
any particular occasion shall not constitute a general waiver of any other provision, term, or
condition, nor a release from the Contractor's obligation to otherwise perform or observe any other
provision, term, or condition of the Contract.

SEVERANCE

If any parts of the Solicitation Documents or Contract are declared invalid by a court of law, such
decision will not affect the validity of any remaining portion, which shall remain in full force and
effect.

ATTORNEYS' FEES
If any legal proceeding should be instituted by either of the parties to enforce the terms of this

Contract or to determine the rights of the parties hereunder, the prevailing party in said
proceeding shall recover, in addition to all court costs, reasonable attorneys' fees.
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50.

51.

52.

53.

GOVERNING LAW

The Contract hereunder shall be governed by the laws of the State of California. The Contract
must comply with all federal, State, and local laws, rules, and regulations applicable to the
Contract and to the work to be done hereunder, including all rules and regulations of the Authority.

RIGHTS AND REMEDIES OF THE AUTHORITY

The rights and remedies of the Authority provided herein shall not be exclusive and are in addition
to any other rights and remedies provided by law or under the Contract.

PROHIBITION AGAINST CONTRACTING WITH DEBARRED SUBCONTRACTORS

Contractor is prohibited from performing work on a public works project with a subcontractor who
is ineligible to perform work on the public works project pursuant to Section 1777.1 or 1777.7 of
the Labor Code.

SECURITIES IN LIEU OF RETENTION

Pursuant to Public Contract Code Section 22300, the successful Bidder may submit Securities in
lieu of retention payments by the Authority. Upon Contractor’s request, the Authority will make
payment of funds withheld from progress payments, pursuant to the requirements of California
Public Contract Code Section 22300, if Contractor deposits in escrow with the Authority or with a
bank acceptable to the Authority, securities eligible for investment under California Government
Code Section 16430, bank or savings and loan certificates of deposit, interest bearing demand
deposit accounts, standby letters of credit, or any other security mutually agreed to by Contractor
and the Authority, upon the following conditions:

(1) Contractor shall bear the expenses of the Authority and the escrow agent in connection with
the escrow deposit made.

(2) Securities or certificates of deposit to be placed in escrow shall be of a value at least
equivalent to the amounts of retention to be paid to Contractor pursuant to this article.

(3) Contractor shall enter into an escrow agreement satisfactory to the Authority, which agreement
shall be substantially similar to the form provided in California Public Contract Code Section
22300.

(4) Contractor shall obtain the written consent of the surety to such agreement.
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1. SCOPE OF CONTRACT
It is the intent of the Authority to award a Contract for the LAVTA Bus Shelter Demolition
and Movement Project, in accordance with these specifications and as more particularly
described in the Technical Specifications which are included herewith.

2. SCHEDULE OF ACTIVITIES

Listed below is the "Schedule of Activities" which outlines pertinent dates of which bidders
should make themselves aware:

A. Pre-Bid Conference -- 10:00 a.m. on September 25, 2017. Please reference Special
Provision 3.

B. Requests for Clarification/Interpretation must be in writing -- to be received by 4:00
p.m. on September 29, 2017. Please reference Special Provision 6.

C. Requests for Approved Equals -- to be received by 4:00 p.m. on September 29,
2017. Please reference Special Provisions 7 and 8.

D. Authority's Response to Requests for Clarification/Interpretation and Requests for
Approved Equals will be posted on the Authority’s website at www.wheelsbus.com on
October 3, 2017. Please reference Special Provision 6.

E. Bid Opening —2:00 p.m. on October 6, 2017. Please reference Special Provision
13.

3. PRE-BID CONFERENCE

A Pre-Bid Conference will be held beginning at 10:00 a.m. on September 25, 2017, at
the LAVTA Administrative Offices, 1362 Rutan Court, Suite 100, Livermore, CA 94551.
At this Conference, members of the Authority’s staff will be available to answer questions
pertaining to the Contract Documents and Specifications. The Conference should take
approximately one hour. Attendance is not mandatory, but encouraged to ensure Bidders
are familiar with the Scope of Work, equipment, procedures, and to allow an opportunity
to visit the job site and take measurements. Bidders must ensure that when viewing the
shelter sites that they are not parked illegally or causing any traffic hazard whatsoever.

4, QUALIFICATION OF BIDDERS

The Authority may reject the bid of any bidder deemed not to possess the minimum
qualifications to perform the required work. In order to be deemed minimally qualified, a
Bidder must, at the time of the bid opening:

A. be a person or firm having the capabilities of performing the scope of work and
securing specialty subcontractors who are properly licensed to perform the
specialty work required for the types of services shown in the technical
specifications; and

B. have the equipment, materials, tools and labor force capable of performing the
work within the required time frame; and
C. be properly licensed in accordance with the laws of the State of California.

BIDDERS MUST POSSESS A VALID CLASS A or CLASS B Contractor’s
LICENSE and shall maintain said license during the entire term of the Contract.
Bidder must include on page B-3 of the bid its valid Class A or Class B license
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number and expiration dates. All subcontractors performing on the contract shall
be properly licensed by the State of California to perform specialized trades.

Each bidder shall submit the form entitled "List of References," Pages B-7 through B-8,
which is a list of five (5) firms for which it provides or has provided comparable services
within the past two years.

No Contractor or subcontractor may be listed on a bid proposal or awarded a contract for
a public works project unless registered with Department of Industrial Relations (DIR)
pursuant to Labor Code section 1725.5 at the time of bid. For federally funded projects,
the Contractor and subcontractors must be registered at the time of contract award. (See
Labor Code section 1771.1(a).)

FAILURE TO PROVIDE INFORMATION REGARDING EXPERIENCE MAY RESULT IN
REJECTION OF THE BID.

5. PERMITS AND INSPECTIONS

All Municipal, County, State and Federal laws, rules and regulations governing or related
to any portion of this requirement are hereby incorporated into and made a part of these
specifications. All permits, licenses and inspections required by Municipal, County and
State authorities shall be obtained, maintained in force and paid for by the Contractor.
Any tests required by such authorities shall be conducted in the presence of such
authorities or their authorized representatives.

The Authority reserves the right to inspect the bidder's premises prior to Contract award
or at any time during the Contract period. Requests by the Contractor for inspection of
the Authority’s facility will require a 24 hour advance notice to the Facility Contract
Administrator.

6. QUESTIONS AND REQUESTS FOR CLARIFICATION

If any person contemplating submitting a bid for the proposed Contract is in doubt as to
the true meaning of any provision of these Contract Documents, they shall submit a
written request to the named Contract Officer at the address set forth in Special Provision
13, for an interpretation or clarification no later than 4:00 PM, September 29, 2017.
Prospective bidders may also submit written requests to the named Contract Officer by
email to: jyeamans@lavta.org. The Authority will respond to such requests on October 3
2017 by posting responses on the Authority’s website at www.wheelsbus.com.

Any interpretation, change, or correction of these Contract Documents will be made by
written Addendum that will be posted to the Authority’s website. Upon such posting, such
Addendum will become a part of the Contract Documents and binding on all bidders. The
receipt of the Addendum by the bidder shall be acknowledged and so noted in the space
provided for on the Bid Form. Oral explanations or instructions will not be binding on the
Authority.

These Contract Specifications are intended to describe and provide for a completed work.
In the event that there are inconsistencies or discrepancies between terms and
conditions contained in the General Conditions, Special Provisions, and Technical
Specifications, the terms and conditions contained in the Special Provisions and
Technical Specifications shall govern over those included in the General Conditions.

Issued for Bid September 2017
13641010.3



LAVTA Bus Shelter Demolition and Movement Project SPECIAL PROVISIONS
2017-17 PAGE SP-3

7. APPROVED EQUAL REQUESTS

It is understood that specifying a brand name or specific types of components, equipment,
and/or processes in these specifications shall not relieve the Bidder from its responsibility
to furnish the end product in accordance with the warranty and contractual requirements.
The Bidder is responsible for notifying the Authority of any inappropriate brand names, or
types of components, equipment, and/or process that may be called for in these
specifications, and to propose a suitable substitute for consideration. Unless otherwise
specifically provided in the specifications, reference to any equipment, material, article, or
patented process by trade name, make or catalog number shall be regarded as
establishing a standard of quality and shall not be construed as limiting competition. A
Bidder may, at its option, use any equipment, material, article, or process which, in the
judgment of the Authority, is equal to that designated. To do so a Bidder shall furnish, at
its own expense, all test results, technical data and background information required by
the Authority in making the determination as to whether the proposed equipment, material
or article or process, in the judgment of the Authority, is equal to that designated. This
shall be submitted on Form B-11, Request for Approved Equals included in these
Solicitation Documents.

The Authority shall be the sole judge as to the comparative quality and suitability of
alternative equipment, articles, material, or process, and its decision shall be final.

8. APPROVED EQUAL PROCEDURES

A. Prospective Bidders may discuss these specifications with the Authority's
Contract Officer. This, however, will not relieve Bidders from the procedure of
submitting written documented requests as required by Paragraph B below.

B. Requests for Approved Equals must be received by the Authority, in writing, no
later than 4:00 PM, September 29, 2017. No such requests will be considered by
the Authority if received after this date. Any request for an Approved Equal must
be fully supported with technical data, test results, or other pertinent information
as evidence that the substitute offered is equal to or better than the specification
requirement. In addition, any test requirements in the specifications that pertain to
an item under consideration for Approved Equal must be submitted with the
request for Approved Equal. All requests for Approved Equals shall be addressed
to the Contract Officer, Contracts and Procurement at the address set forth in
Special Provision 13.

To be considered, all requests for approved equals must be in writing, separately
identified and delineated for each Technical Specification, Special Provision, or
other item, and must be submitted on Form B-11, Request for Approved Equals
included in these Solicitation Documents.

A “denial” response from the Authority on a properly submitted written approved
equals request or, in the absence of written requests for approved equals per the
requirements and in the form set forth above, such submission or lack of
submission thereof shall constitute a Bidder's acknowledgment and acceptance
of all terms, conditions, specifications, and provisions contained in this
solicitation.

C. The Authority's reply to requests received pursuant to Paragraph B above will be
posted on the Authority’s Website at www.wheelsbus.com on October 3, 2017.
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10.

11.

12.

13.

BID FORMS

Bids must be submitted on the bid forms provided. Bids submitted in any other form will
be considered non-responsive and may be rejected. Any bid which is conditional in whole
or in part, which revises or omits any requirement or provision of the Contract Documents
and Specifications, which is based on any substitution for an item specified in the
Contract Documents and Specifications when such substitution has not received formal
approval by the Authority, or which includes an escalation clause or any other
requirements or provisions not contained in the Contract Documents and Specifications
may be considered non-responsive, and for that reason rejected.

BID PRICES/COMPLETION OF BID FORM

It is the intention of the Authority to award one Contract to the lowest responsive and
responsible bidder for performing the work specified in the Contract Specifications. The
determination of award will be made based on the lowest, responsive and responsible bid
based upon a comparison of the Grand Total Bid Price as indicated on the Bid Form.

No Contractor or subcontractor may be listed on a bid proposal or awarded a contract for
a public works project unless registered with Department of Industrial Relations (DIR)
pursuant to Labor Code section 1725.5 at the time of bid. For federally funded projects,
the Contractor and subcontractors must be registered at the time of contract award. (See
Labor Code section 1771.1(a).)

This Contract is subject to monitoring and enforcement by the DIR pursuant to Labor
Code Section 1771.4. The Contractor must post Site notices, as prescribed by Title 8
California Code of Regulations Section 16451(d). The Contractor and all subcontractors
shall furnish the records specified in Labor Code Section 1776 directly to the Labor
Commissioner, monthly in a format prescribed by the Labor Commissioner.

PERFORMANCE OF WORK

Contractor shall commence work only upon the Authority’s issuance of a written Notice to
Proceed, and shall continue until project acceptance, unless terminated sooner pursuant
to Special Provision 26. Refer to Special Provision 20 for required time to complete the
Project.

BIDDER'S SECURITY

Each bidder shall submit with its bid a Bidder's Security in the amount of at least ten
percent (10%) of the total amount of the bid in a form satisfactory to the Authority, and as
more particularly specified in Section 8 of the General Conditions and Instructions for
Bidders.

MARKING AND MAILING BIDS/BID OPENING

Two counterparts — comprised of one original, and one duplicate of each bid, together
with all of the required bid documents, shall be securely sealed in an envelope.

All bids must be received by the Authority's Contracts & Procurement Department by
2:00 PM on October 6, 2017, at which time they will be opened and read.

The envelope shall be clearly marked with the bid number and shall also include the
name and address of the bidder. The bid submittal shall be mailed or personally
delivered to:
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15.

Livermore Amador Valley Transit Authority
1362 Rutan Court, Suite 100

Livermore, CA 94551

Attention: Procurement Officer

BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED WILL BE RETURNED
UNOPENED.

AWARD OF CONTRACT OR REJECTION OF BIDS

With regard to Section 18 of the General Conditions and Instructions for Bidders, the
award of Contract, if any, will be made within (120) calendar days after bid opening to the
lowest responsive, responsible bidder. No bidder may withdraw its bid during said time
period of (120) days.

Each bidder must submit a price quotation for the Grand Total Bid Price on the Bid Form.

In determining the lowest responsive and responsible bidder, the Authority shall compare
and evaluate the submitted bids in their entirety and make a determination on the basis of
the bid submittals. Notification of award of Contract shall be made in writing to all bidders.

The Authority reserves the right to accept or reject any and all bids, or any items thereof;
or to waive any informality or irregularity in the bids or in the bidding procedures.

CONTRACT BONDS
A. PERFORMANCE BOND

The bidder to whom the Contract is awarded shall furnish a Performance Bond,
in an amount not less than 100 percent of the Grand Total Bid price, to guarantee
performance of the contract.

The Performance Bond shall be on the forms bound herewith and shall be
executed as surety by a corporation authorized to issue surety bonds in the State
of California, with a financial condition and record of service satisfactory to
Authority.

B. PAYMENT BOND

The bidder to whom the Contract is awarded shall furnish a Payment Bond, in an
amount not less than 100 percent of the Grand Total Bid price, to secure payment
of all persons supplying labor or materials for the construction of the work. Should
the actual contract value exceed the Grand Total Bid Price during the contract
term, the Payment Bond shall be increased in an amount not less than 100% of
the increased value.

The Payment Bond shall be on the forms bound herewith and shall be executed as
surety by a corporation authorized to issue surety bonds in the State of California,
with a financial condition and record of service satisfactory to Authority.

All alterations, extensions of time, extra and additional work and other changes
authorized by the Contract Documents may be made without securing the consent
of the surety or sureties on the Payment Bond.
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16. INSURANCE

The insurance requirements specified in this section shall apply to Contractor and any
subcontractors, suppliers, temporary workers, independent contractors, leased
employees, or any other persons, firms or corporations that Contractor authorizes to work
under this Agreement (hereinafter collectively referred to as “Agents”). Contractor and all
Agents are required to procure and maintain at their sole cost and expense the insurance
coverages subject to all of the requirements set forth below. Such insurance shall remain
in full force and effect throughout the term of this Agreement. To the extent that any
Agent does not procure and maintain such insurance coverage, Contractor shall be
responsible for said coverage and assume any and all costs and expenses that may be
incurred in securing said coverage or in fulfilling Contractor’s indemnity obligation as to
itself or any of its Agents in the absence of coverage. In the event Contractor or its
Agents procure excess or umbrella coverage to maintain certain requirements outlined
below, these policies shall also satisfy all specified endorsements and stipulations,
including provisions that the Contractor’s insurance be primary without any right of
contribution from the Authority. Prior to beginning work under this contract, Contractor
shall provide the Authority with satisfactory evidence of compliance with the insurance
requirements of this section.

A. Minimum Types and Scope of Insurance
1) Workers' Compensation and Employers’ Liability Insurance
a. Workers' Compensation with Statutory Limits, as required by

Section 3700 et seq of the California Labor Code, or any
subsequent amendments or successor acts thereto governing
the liability of employers to their employees.

b. Employer's Liability coverage with minimum limits of $1 million.

C. Such insurance shall include the following endorsement as
further detailed in the Endorsements Section below:

- Waiver of Subrogation.
2) Commercial General Liability Insurance

Commercial General Liability insurance for bodily injury and property
damage coverage with a combined single limit for bodily injury and
property damage of at least $1 million per occurrence or claim and a
general aggregate limit of at least $2 million. Such insurance shall cover
all of Contractor’s operations both at and away from the project site.

a. This insurance shall include coverage for, but not be limited to:

- Premises and operations.

- Products and completed operations.

- Contractual liability.

- Personal injury.

- Advertising injury.

- Explosion, collapse, and underground coverage (xcu).
- Broad form property damage.

b. Such insurance shall include the following endorsements as
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further detailed in the Endorsements Section below:

- Additional Insured.

- Cross Liability or Severability of Interests Clause.
- Primary and Non-Contributory wording.

- Waiver of Subrogation.

Products and completed operations insurance shall be maintained for
three (3) years following termination of this Agreement.

3) Business Automobile Liability Insurance

Business Automobile Liability insurance providing bodily injury and
property damage with a combined single limit of at least $1 million per

occurrence.

a. This insurance shall include coverage for, but not be limited to:
- All Owned vehicles.
- Non-owned vehicles.
- Hired or rental vehicles.

b. Such insurance shall include the following endorsements as

further detailed in the Endorsements Section below:

- Additional Insured.
- Primary and Non-Contributory wording.
- Waiver of Subrogation.

4.) Property Insurance

Property insurance with Special Form coverage including theft, but
excluding earthquake, with limits at least equal to the replacement cost of
the property described below.

a. This insurance shall include coverage for, but not be limited to:
- Contractor’s own business personal property and
equipment to be used in performance of this Agreement.
- The Authority’s interest in materials or property to be
installed, if any.
- Debris removal.
- Builders risk for property in the course of construction.

b. Such insurance shall include the following endorsement as
further detailed in the Endorsements Section below:

- Waiver of Subrogation.
B. ENDORSEMENTS
1) Additional Insured

The referenced policies and any Excess or Umbrella policies shall
include as Additional Insureds the Livermore Amador Valley Transit
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C.

D.

2)

3)

4.)

Authority and its directors, officers, employees, volunteers and agents
while acting in such capacity, and their successors or assignees, as they
now, or as they may hereafter be constituted, singly, jointly or severally.

Waiver of Subrogation

The referenced policies and any Excess or Umbrella policies shall
contain a waiver of subrogation in favor of the Livermore Amador Valley
Transit Authority and its officers, directors, employees, volunteers and
agents while acting in such capacity, and their successors and
assignees, as they now, or as they may hereafter be constituted, singly,
jointly or severally.

Primary Insurance

The referenced policies and any Excess and Umbrella policies shall
indicate that they are primary to any other insurance and the insurance
company(ies) providing such policy(ies) shall be liable thereunder for the
full amount of any loss or claim, up to and including the total limit of
liability, without right of contribution from any of the insurance effected or
which may be effected by the Livermore Amador Valley Transit Authority.

Severability of Interests or Cross Liability

The referenced policies and any Excess or Umbrella policies shall
contain either a Cross Liability endorsement or Severability of Interests
Clause and stipulate that inclusion of the Livermore Amador Valley
Transit Authority as an Additional Insured shall not in any way affect
Authority’s rights either as respects any claim, demand, suit or judgment
made, brought or recovered against the Contractor. Said policy shall
protect Contractor and the Livermore Amador Valley Transit Authority in
the same manner as though a separate policy had been issued to each,
but nothing in said policy shall operate to increase the insurance
company's liability as set forth in its policy beyond the amount or amounts
shown or to which the insurance company would have been liable if only
one interest had been named as an insured.

EVIDENCE OF INSURANCE

All Coverages

Prior to commencing work or entering onto the Property, Contractor shall
provide the Procurement Officer of the Authority with a certificate
evidencing coverage, and upon request, a certified duplicate original of
the policy. The certificate shall also show that the Contractors’ policy(ies)
will not be cancelled or coverage altered without 30 days prior written
notice to the Authority’s Executive Director.

GENERAL PROVISIONS

1)

Notice of Cancellation

The policies shall provide that the Contractors’ policies will not be
cancelled or have limits reduced or coverage altered without 30 days
prior written notice to the Authority’s Executive Director.
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2) Acceptable Insurers

All policies will be issued by insurers acceptable to the Authority
(generally with a Best’s Rating of A- 10 or better).

3) Self-insurance

Upon evidence of financial capacity satisfactory to the Authority and
Contractor’'s agreement to waive subrogation against the Authority
respecting any and all claims that may arise, Contractor's obligation
hereunder may be satisfied in whole or in part by adequately funded self-
insurance.

4.) Failure to Maintain Insurance

All insurance specified above shall remain in force until all work to be
performed is satisfactorily completed, all of Contractor's personnel and
equipment have been removed from the Authority property, and the work
has been formally accepted. The failure to procure or maintain required
insurance and/or an adequately funded self-insurance program will
constitute a material breach of this Agreement.

5) Claims Made Coverage

If any insurance specified above shall be provided on a claim-made
basis, then in addition to coverage requirements above, such policy shall
provide that:

a. Policy retroactive date coincides with or precedes the
Contractor's start of work (including subsequent policies
purchased as renewals or replacements).

b. Contractor shall make every effort to maintain similar insurance
for at least three (3) years following project completion, including
the requirement of adding all named insureds.

C. If insurance is terminated for any reason, Contractor agrees to
purchase an extended reporting provision of at least three (3)
years to report claims arising from work performed in connection
with this Agreement.

d. Policy allows for reporting of circumstances or incidents that
might give rise to future claims.

6.) Deductibles and Retentions

Contractor shall be responsible for payment of any deductible or retention
on Contractor’s policies without right of contribution from the Authority.

E. PAYMENT OF WORKERS COMPENSATION
Each Contractor to whom a public works contract is awarded shall sign and file

with the Authority the following certification, provided with the Bid Forms, prior to
performing the work of the contract:
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"l am aware of the provisions of Section 3700 of the
Labor Code which requires every employer to be insured
against liability for workers' compensation or to
undertake self-insurance in accordance with the
provisions of that code, and | will comply with such
provisions before commencing the performance of the
work of this Contract."

17. LABOR CODE REQUIREMENTS

The work performed under this Contract is subject to Public Works requirements. To the
extent applicable, Contractors shall comply with California Labor Code and Prevailing
Wage Laws. When both California and federal prevailing wage laws apply this
Agreement, the Contractor and any Subcontractor(s) shall pay their workers the higher of
the two prevailing wage rates. To the extent that contract provisions required by federal
and state law are inconsistent, the Contractor is responsible for complying with the more
comprehensive or stricter requirements. The Contractor and any Subcontractor(s) shall
insert this clause in any lower tier contract. Federal prevailing wage rates, if applicable,
are contained in the Supplemental General Provisions of the Contract Documents.

General Wage Determinations issued by the Director of Industrial Relations as applicable
to the Livermore Amador Valley Transit Authority are available for inspection at the offices
of the Authority.

Contractor and each subcontractor shall submit electronic certified payroll records to the
California Labor Commissioner in the manner and format set forth in California Labor
Code section 1771.4.

The Contractor's attention is directed to the following provisions of Labor Code Section
1776. The Contractor shall be responsible for the compliance with these provisions by its
subcontractors:

A. Hours of Labor. Eight hours labor constitutes a legal day's work. The Contractor
or subcontractor shall, as a penalty to the state or political subdivision on whose
behalf the Contract is made or awarded, forfeit $25 for each worker employed in
the performance of the Contract by the Contractor or subcontractor under him for
each calendar day during which the worker is required or permitted to work more
than 8 hours in any one calendar day and 40 hours in any one calendar week in
violation of the provisions of the Labor Code Section 1813. Notwithstanding the
provisions of Sections 1810 to 1814, inclusive, of the Labor Code and
notwithstanding any stipulation inserted in any contract pursuant to the
requirements of these sections, work performed by employees of the Contractor
or subcontractor in excess of 8 hours per day and 40 hours during any one week
shall be permitted upon compensation for all hours worked in excess of 8 hours
per day and in excess of 40 hours during any one week at not less than 174 times
the basic rate of pay, as provided for in Section 1815. In addition,
contractor/subcontractor may be required to pay double the basic rate of pay for
all hours worked in excess of 12 hours in any workday and under other
circumstances. (See California Code of Regulations sections 16100(c)(6),
16200(a)(3)(F) and applicable prevailing wage determinations.)

B. Prevailing Wages. The Contractor and any subcontractor shall comply with Labor
Code Sections 1774 and 1775. Pursuant to Section 1775, the Contractor and any
subcontractor shall, as a penalty, forfeit to the state or political subdivision not
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more than $50 for each calendar day, or portion thereof, for each worker paid
less than the prevailing rate as determined by the Director of Industrial Relations
for the work or craft in which the worker is employed under the contract. The
amount of this forfeiture shall be determined by the Labor Commissioner and
shall be based on consideration of whether the failure to pay the correct rate of
per diem wages was due to the Contractor’s good-faith mistake, and on the
previous record of the Contractor or subcontractor in meeting their respective
prevailing wage obligations. In addition to said penalty, the difference between
such prevailing wage rates and the amount paid to each worker for each calendar
day or portion thereof for which each worker was paid less than the prevailing
wage rate shall be paid to each worker by the Contractor or subcontractor.

If a worker employed by a subcontractor on a public works project is not paid at
least the general prevailing per diem wages by the subcontractor, the Contractor
shall not be liable for the penalties described above unless the Contractor had
knowledge of that failure of the subcontractor to pay the specified prevailing rate
of wages to those workers or unless the Contractor fails to comply with all of the
following requirements:

The contract executed between the Contractor and the subcontractor for the
performance of work on the public works project shall include a copy of the
provisions of Sections 1771, 1775, 1776, 1777.5, 1813, and 1815 of the Labor
Code.

The Contractor shall monitor the payment of the specified general prevailing rate
of per diem wages by the subcontractor to the employees, by periodic review of
the certified payroll records of the subcontractor.

Upon becoming aware of the subcontractor’s failure to pay at least the specified
prevailing rate of wages to the subcontractor’s workers, the Contractor shall
diligently take corrective action to halt or rectify the failure, including, but not
limited to, retaining sufficient funds due the subcontractor for work performed on
the public work project.

Prior to making final payment to the subcontractor for work performed on the
public works project, the Contractor shall obtain an affidavit signed under penalty
of perjury from the subcontractor that the subcontractor has paid at least the
specified general prevailing rate of per diem wages to the subcontractor’s
employees on the public works project and any amount due pursuant to 1813 of
the Labor Code.

Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards
Enforcement shall notify the Contractor on a public works project within 15 days
of the receipt by the Division of Labor Standards Enforcement of a complaint of
the failure of a subcontractor on that public works project to pay workers at least
the general prevailing rate per diem wages.

Pursuant to the provisions of Section 1773 of the Labor Code, the Authority has
obtained the general prevailing rate of wages applicable to categories of workers
the Authority anticipates will be utilized for this project for straight time, overtime,
Saturday, Sunday and holiday work. The holiday wage rate listed shall be
applicable to all holidays recognized in the collective bargaining agreement of the
particular craft, classification or type of workmen concerned, of if no collective
bargaining agreement applies, those holidays identified in Government Code
Section 6700. Prevailing wage rates for this project are available at the offices of
the Authority. In the event that the Contractor intends to utilize categories of
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workers different from, or in addition to, those anticipated by the Authority, it shall
be Contractor’s responsibility to bring such categories of workers to the
Authority’s attention immediately, and to obtain the appropriate wage rate from
the Department of Industrial Relations (with the Authority’s assistance if
necessary). (See Title 8 California Code of Regulations Section 16202.)
The Contractor shall post general prevailing wage rates at a prominent place at
the site of the work.
Pursuant to Labor Code Section 1773.6 and Title 8 California Code of
Regulations Section 16204, changes in general prevailing wage determinations
shall apply to the project only if issued by the Director of Industrial Relations prior
to the Authority’s bid issuance date.
The Authority will not recognize any claim for additional compensation because of
the payment by the Contractor of any wage rate in excess of the prevailing wage
rate set forth in the Contract. The possibility of wage increases is one of the
elements to be considered by the Contractor in determining its bid, and will not
under any circumstances be considered as the basis of a claim against the
Authority on the Contract.

C. Payroll Records. The Contractor's attention is directed to the following provisions

of Labor Code Section 1776. The Contractor shall be responsible for compliance
with these provisions by his subcontractors.

1. The Contractor and each subcontractor shall keep accurate payroll
records, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and
week, and the actual per diem wages paid to each journeyman,
apprentice, worker, or other employee employed by him or her in
connection with the public work.

2. The payroll records enumerated under subdivision (1) shall be certified
and shall be available for inspection at all reasonable hours at the
principal office of the Contractor on the following basis:

(a) A certified copy of an employee's payroll record shall be made
available for inspection or furnished to such employee or his or
her authorized representative on request.

(b) A certified copy of all payroll records enumerated in subdivision
(1) shall be made available for inspection or furnished upon
request to the Division of Labor Standards Enforcement and the
Division of Apprenticeship Standards of the Department of
Industrial Relations.

(c.) A certified copy of all payroll records enumerated in subdivision
(1) shall be furnished to the Authority’s Labor Compliance Officer
at the time the Contractor invoices for authorized work.

A certified copy of all payroll records enumerated in subdivision
(1) shall be made available upon request to the public for
inspection or copies thereof made; provided, however, that a
request by the public shall be made through either the Authority,
the Division of Apprenticeship Standards or the Division of Labor
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Standards Enforcement. If the requested payroll records have
not been provided pursuant to paragraph (b), the requesting
party shall, prior to being provided the records, reimburse the
costs of preparation by the Contractor, subcontractor and the
entity through which the request was made. The public shall not
be given access to such records at the principal office of the
Contractor.

3. Contractor and each subcontractor shall file a certified copy of the
records enumerated in subdivision (1) with the entity that requests such
records within 10 days after receipt of a written request.

4. Any copy of records made available for inspection as copies and
furnished upon request to the public or the Authority, the Division of
Apprenticeship Standards or the Division of Labor Standards
Enforcement shall be redacted in such a manner as to prevent disclosure
of an individual's name, address and social security number. The name
and address of the Contractor shall not be redacted.

5. The Contractor shall inform the Authority of the location of records
enumerated under subdivision (1), including the street address, city and
county, and shall, within five working days, provide a notice of a change
of location and address.

6. The Contractor shall have 10 days in which to comply subsequent to
receipt of written notice requesting the records enumerated in subdivision
(1). Failure to comply after such 10-day period will subject Contractor to
a penalty to the state or the political subdivision on whose behalf the
contract is made or awarded, in the amount of $25 for each calendar day,
or portion thereof, for each worker, until strict compliance is effectuated.
Upon the request of the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement, such penalties shall be
withheld from progress payments then due.

7. The penalties specified in subdivision (6) above for noncompliance with
the provisions of said Section 1776 may be withheld from any monies
due or which may become due to the Contractor.

8. The Contractor and each subcontractor shall preserve their payroll
records for a period of 3 years from the date of completion of the
Contract.
D. Apprentices. The Contractor shall fully comply with the requirements of Sections

1777.5 and 1777.6 of the California Labor Code and the regulations of the
California Apprenticeship Council. In accordance with Section 1777.5, the
Contractor shall secure the necessary certificates and shall contribute to the
apprenticeship fund or funds, as provided for therein. The Contractor shall
require each subcontractor who will perform work or labor or render service to the
Contractor in or about the construction of the work to comply fully with Sections
1777.5 and 1777.6 of the Labor Code. Information relative to apprenticeship
standards, wage schedules and other requirements may be obtained from the
State Division of Apprenticeship Standards and its branch offices.

For information regarding labor classifications and rate determinations, please visit the
California Department of Industrial Relations website at http://www.dir.ca.gov. Bidders
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18.

19.

may also contact the Authority’s Procurement Officer with questions or submit their
questions in writing pursuant to Special Provision 6.

SAFETY REQUIREMENTS

The Contractor shall promptly and fully comply with and carry out, and shall without
separate charge to the Authority, enforce compliance with the safety and first aid
requirements prescribed by applicable State and Federal laws and regulations, rules and
orders, in an effort to ensure that work is done in a safe manner and that the safety and
health of the employees and the people of local communities is safeguarded.
Compliance with the provisions of this Section by subcontractors shall be the
responsibility of the Contractor. All installed material, equipment and structures, without
separate charge to the Authority, shall fully conform with all applicable State and Federal
safety laws, rules, regulations and orders and it shall be the Contractor's responsibility to
furnish only such material, equipment and structures, notwithstanding any omission in the
Contract Documents related thereto or the indication of some other particular material,
equipment or structure.

Upon the failure of the Contractor to comply with any of the requirements of this Section,
the Project Manager shall have the authority, but not the duty, to stop any operations of
the Contractor affected by such failure until such failure is remedied. No part of the time
lost due to any such stop orders shall be made the subject of a claim for extension of time
or for increased costs or damages by the Contractor.

The Contractor shall, at all times, exercise reasonable precautions for the safety of
persons engaged in the performance of the work under this Contract (“Work”) and those
persons and property in the surrounding areas, utilizing signs and barriers as needed.

The Contractor shall provide such equipment and facilities as are necessary or required,
in case of accident, for first aid service to any person who may be injured in the progress
of the Work and shall have standing arrangements for the removal and hospital treatment
of any employee who may be injured or who may become ill.

The Contractor shall keep records of all accidents in a bound book, including in such
records such data as may be required by the laws and regulations of the State of
California.

The Contractor must promptly report in writing to the Authority all accidents whatsoever,
arising out of or in conjunction with the performance of the Work, whether on or adjacent
to the site, which cause death, personal injury or property damages, giving full details and
statements of witnesses. In addition, if death or serious injuries or serious damages are
caused, the accident shall be reported immediately by telephone to the Authority.

If any claim is made by any third person against the Contractor or any subcontractor on
account of any accident, the Contractor shall promptly report the fact in writing to the
Authority, giving full details of the claim.

SUBMITTALS

Within 15 days of the issuance of the NTP, and prior to any fabrication or other
performance, the Contractor will present to the Authority Facilities Contract Administrator,
a work schedule and a summary of materials to be used in the performance of this
project.
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20.

21.

22.

TIME AND SCHEDULE FOR PERFORMANCE

Working hours are outlined in the Technical Specifications. Liquidated Damages may be
applied to any dates missed below. The work schedule will be as follows, with “days”
meaning working days:

NTP NTP issue date

NTP + 45 working days Work to be substantially completed, inspected,
punch list finalized

NTP + 60 working days Work to be completed, inspected, and approved

DESIGNATION OF SUBCONTRACTORS

Contractor shall not subcontract any work to be performed by it under this Contract
without the prior written approval of the Authority. Contractor shall be solely responsible
for reimbursing any subcontractors and Authority shall have no obligation to them.
Attention is directed to the requirements of Sections 4100 to 4113, inclusive, of the
Callifornia Public Contract Code which are applicable to this Contract. Each Contractor
shall list the name and business address of each subcontractor to whom the Contractor
proposes to subcontract a portion of the work in an amount in excess of one-half of one
percent (.5%) of the Total Contract Price, along with a description of the portion of the
work which shall be done by each subcontractor, as part of the “Designation of
Subcontractors and Sub-Bidders” form included in the Bid Forms. Contractor must list the
license number and DIR registration number for each subcontractor, if applicable.
Contractors are prohibited from performing work on a public works project with a
subcontractor who is ineligible to perform work on the public works project pursuant to
Section 1777.1 or 1777.7 of the Labor Code.

The Contractor shall pay any subcontractors approved by LAVTA for work that has been
satisfactorily performed no later than ten (10) days from the date of successful completion
of such work. In the event Contractor does not make such payments to the
subcontractors in accordance with the time periods in this section, Contractor will be
subject to a charge of two percent (2%) per month on the untimely or improperly withheld
payment.

DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

The Authority, a recipient of federal financial assistance from the Federal Transit
Administration (FTA), is committed to and has adopted a Disadvantaged Business
Enterprise Program for contracts in accordance with federal regulations 49 CFR Part 26,
issued by the U. S. Department of Transportation (U.S. DOT).

It is the policy of the Authority to ensure nondiscrimination in the award and administration
of all contracts and to create a level playing field on which Disadvantaged Business
Enterprises (DBEs) can compete fairly for contracts and subcontracts relating to the
Authority's construction, procurement and professional services activities. To this end,
the Authority has developed procedures to remove barriers to DBE participation in the
bidding and award process and to assist DBEs to develop and compete successfully
outside of the DBE Program.

Pursuant to 49 CFR §26.13, and as a material term of any agreement with the Authority,
the Contractor hereby makes the following assurance and agrees to include this
assurance in any agreements it makes with Subcontractors in the performance of this
contract:
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23.

24,

25.

The Contractor or Subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract.
The Contractor shall carry out applicable requirements of 49 CFR Part 26
in the award and administration of U.S. DOT-assisted contracts. Failure
by the Contractor or Subcontractor to carry out these requirements is a
material breach of this contract, which may result in the termination of
this contract or such other remedy as the Authority deems appropriate.

The Contractor shall cooperate with the Authority in meeting its commitments and
objectives with regards to insuring non-discrimination in the award and administration of
Authority contracts and shall use its best efforts to insure that barriers to participation of
Disadvantaged Business Enterprises (DBE) do not exist. To better help the Authority
record and encourage DBE participation, all Bidders must complete, sign, and submit with
their Bid the DBE/Subcontractor forms included in the Bid Forms.

By submitting a Bid, a Bidder is deemed to have made the foregoing assurance and to be
bound by its terms.

FINAL ACCEPTANCE

The Contractor will schedule a preliminary inspection with the Authority Facilities Contract
Administrator when work is substantially complete. This inspection will assess the work
based on the contract specifications and related data as previously accepted by the
Authority. Punch list items will be clearly noted with copies provided for both parties.
Within 5 days of the completion of the punch list work the Contractor will schedule a final
inspection with the Authority Facilities Contract Administrator.

LIQUIDATED DAMAGES

TIME IS OF THE ESSENCE IN THIS CONTRACT. In accordance with General
Condition 24, and pursuant to Government Code Section 53069.85, the Contractor shall
pay to the Authority the sum of two hundred dollars ($200.00) per day for each and every
calendar day that the Contractor fails to meet the schedule as specified in Special
Provision 20.

The Contractor will be granted an extension of time and will not be assessed with
liquidated damages for any delay beyond the time period specified in Special Provision 21
for delays caused by acts of God or of the public enemy, fire, floods, epidemics,
quarantine, restrictions, strikes, labor disputes, shortage of materials and freight
embargoes, or other causes deemed by the Authority to be beyond the reasonable control
of the Contractor, provided Contractor notifies the Authority Facilities Contract
Administrator in writing of the causes of delay within five (5) calendar days from the
beginning of any such delay. The Authority Facilities Contract Administrator shall
ascertain the nature of the delay and determine whether an extension of time is
warranted, which determination shall be final and conclusive. Contractor has the burden
of proof that the delay was beyond its control. The Contractor shall not be liable for any
loss, damage, or delay as herein provided that is due to any cause beyond the
Contractor’s reasonable control.

PAYMENT AND INVOICING INSTRUCTIONS

The Authority will make a single lump sum payment to the Contractor, which shall include
full compensation for furnishing all of the materials, labor, tools, equipment, warranty,
bonding, and incidentals necessary to complete the work. No additional compensation
will be allowed without the prior authorization from the Authority’s Executive Director. The
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27.

Authority will inspect all work prior to payment. Payment will be made at the lump sum
Grand Total Bid Price amount included on contractor’s bid form.

After Final Acceptance of the work the Contractor shall thereupon furnish to the Authority
satisfactory evidence that all liens, claims and demands of Subcontractors, laborers and
materialmen, arising out of such work, are fully satisfied, and that all of the work is fully
released from all liens, claims and demands of whatever kind and nature and whether just
or otherwise. The Authority shall thereupon record a notice of completion and Contractor
may invoice the Authority for final payment. The Authority shall make payment to the
Contractor within 30 days of receipt of proper statements or invoices for the completed work.
If the Authority fails to make payment in a timely manner, it shall pay interest to the
Contractor at the legal rate set forth in Section 685.010 (a) of the California Code of Civil
Procedure.

The acceptance by the Contractor of the final payment, whether such payment be made
pursuant to any judgment of any court, or otherwise, shall constitute and operate as a
release to the Authority of any and all claims of the Contractor and liability to the
Contractor for anything theretofore done or furnished for or relating to or arising out of this
Contract and the work done hereunder, and for any prior act, neglect or default on the
part of the Authority or any of its directors, officers, agents or employees excepting only a
claims against the Authority for the amounts deducted or retained in accordance with the
terms and provisions of this Contract by law.

Should the Contractor refuse to accept the final payment as tendered by the Authority, it
shall constitute waiver of any right to interest thereon.

The Authority is exempt from the payment of Federal Excise and Transportation Taxes,
so such taxes must not be included in proposed prices. Sales tax should not be included
in the proposed prices and will not be considered for the purpose of the bid evaluation.

TERMINATION OF CONTRACT

The Authority may terminate this Contract at any time by giving the Contractor thirty (30)
calendar days’ written notice. Notice of termination shall be by certified mail. Upon
termination, the Authority shall pay the Contractor its allowable costs incurred to date of
termination and those costs deemed necessary by Authority to effect termination. In the
event that the Contractor at any time during the entire term of this Contract breaches the
requirements or conditions of the Contract, and does not within ten (10) calendar days of
receipt of notice from the Authority cure such breach or violation, the Authority may
immediately terminate this Contract and shall pay the Contractor only its allowable costs
to date of termination.

CLAIMS PROCEDURES

Compliance with all change order procedures is a prerequisite to filing a Public Contract
Code Claim pursuant to this section. Claims must be submitted no later than (a) 30 days
after change order negotiations and procedures are complete as per General Conditions
34, 35 and 36 or (b) 30 days after the occurrence of the event giving rise to the claim.

In accordance with the procedures set forth in Public Contract Code sections 9204 and
20104-20104.6, a Contractor may submit a claim by registered or certified mail with return
receipt requested, for one or more of the following: (a) a time extension, including, without
limitation, for relief from damages or penalties for delay assessed by the Authority; (b)
payment by the Authority of money or damages arising from work done by, or on behalf
of, the Contractor pursuant to this contract and payment for which is not otherwise
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expressly provided or to which the Contractor is not otherwise entitled; or (c) payment of
an amount that is disputed by the Authority.

The Contractor shall furnish reasonable documentation to support the claim, including but
not limited to: 1) a clear, concise recital of the basis upon which the claim is asserted,
including a designation of the provisions of the Contract Documents upon which the claim
is based, 2) a statement as to the amount of time and/or compensation sought pursuant
to the claim; 3) whether the Contractor’s claim arises from an ongoing occurrence, and if
so a description of the specific Work activities affected by the claim, 4) a time impact
analysis in the event that Contractor requests a time extension, 5) full and complete cost
records supporting the amount of any claim for additional compensation, and 6) a
notarized certification by the Contractor as follows: “Under the penalty of law for perjury or
falsification and with specific reference to the California False Claims Act, Government
Code Section 12650 et seq., the undersigned hereby certifies that the information
contained herein is a true, accurate and complete statement of all features relating to the
claim asserted.” Failure by the Contractor to provide sufficient documentation will result in
denial of the claim. The Authority reserves the right to request additional documentation,
or clarification of the documentation provided.

Upon receipt of a claim, the Authority will conduct a reasonable review and provide a
written statement to the Contractor identifying what portion of the claim is disputed and
what portion is undisputed within 45 days of receipt of the claim. The Authority and
Contractor may, by mutual agreement, extend the 45 day time period. For any
undisputed portion of a claim, the Authority must make payment within 60 days of its
issuance of the written statement.

If the Contractor disputes the Authority's written statement, or if the Authority fails to
respond, the Contractor may demand an informal conference to meet and confer for
settlement of the issues in dispute. The Authority will then schedule the meet and confer
conference within 30 days of the demand. Within 10 business days following the meet
and confer conference, the Authority will provide a written statement identifying the portion
of the claim that remain in dispute. Any payment due on an undisputed portion of the
claim will be made within 60 days of the meet and confer conference.

After the meet and confer conference, any disputed portion of the claim shall be
submitted to non-binding mediation. Alternatively, upon receipt of a claim, the parties
may mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable. If mediation is
unsuccessful, the parts of the claim that remain in dispute shall be subject to applicable
procedures set forth below.

Failure of a public entity to respond to a claim within the time periods described above
shall result in the claim being deemed rejected in its entirety. Additionally, amounts not
paid in a timely manner shall bear interest at 7 percent per year.

In the event that the mediation is unsuccessful, Contractor must file a government claim
pursuant to Government Code section 910 et seq. in order to initiate a civil action.

In any civil action filed to resolve claims, the court shall submit the matter to nonbinding
mediation within 60 days following the filing or responsive pleading, provided that the
parties have not already participated in mediation of the claim as outlined above. If the
matter remains in dispute after nonbinding mediation, the court shall submit the matter to
judicial arbitration pursuant to Code of Civil Procedure section 1141.10 et seq. If the
matter remains in dispute after judicial arbitration, the Authority or the Contractor may
request a trial de novo.

Issued for Bid September 2017
13641010.3



LAVTA Bus Shelter Demolition and Movement Project SPECIAL PROVISIONS

2017-17

PAGE SP-19

28.

29.

30.

31.

32.

33.

TECHNICAL ASSISTANCE

The Contractor shall make available to the Authority, upon request, technical assistance
for the purpose of assisting the Authority in resolving any problems that may arise in
connections with the provision of any of the services called for under this Contract.

PROTECTION OF PROPERTY

The Contractor shall exercise every precaution to insure that no injury or damage occurs
to Authority property or any existing structure as a result of its operations. Should any
existing structure be damaged by or through any of the Contractor’s operations, such
injury or damage shall be replaced or repaired immediately by the Contractor, at
Contractor’s sole cost, in a manner satisfactory to the Authority.

DISQUALIFICATION QUESTIONNAIRE

Bidders shall complete and submit, under penalty of perjury, a standard form of
guestionnaire inquiring whether such prospective Bidder, any officer of such Bidder, or
any employee of such Bidder who has a proprietary interest in such Bidder, has ever been
disqualified, removed or otherwise prevented from Bidding on, or completing a federal,
state or local government project because of a violation of law or safety regulation, and if
so, to explain the circumstances.

A Bid may be rejected on the basis of a Bidder, any officer of such Bidder, or any
employee of such Bidder who has a proprietary interest in such Bidder, having been
disqualified, removed or otherwise prevented from Bidding on, or completing a federal,
state, or local project because of a violation of law or a safety regulation.

All Bids shall be accompanied by an executed Disqualification Questionnaire as required
by Public Contract Code Section 10162, on the form provided in the Bid Forms, see B-10.

AUTHORITY LOCATION
The facility where the work is to be performed is

LAVTA Bus Shelters
North Canyons Parkway at Independence Drive and Constitution Drive
Livermore, CA 94551

NON-COLLUSION DECLARATION

Pursuant to Public Contract Code section 7106, Contractor shall execute a Non-Collusion
Declaration, in a form provided by the Authority, which is attached and incorporated
herein.

ASSIGNMENT OF CLAIMS

In entering into a public works contract or a subcontract to supply goods, services, or
materials pursuant to a public works contract, the Contractor or subcontractor offers and
agrees to assign to the awarding body all rights, title, and interest in and to all causes of
action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the
Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made
and become effective at the time the awarding body tenders final payment to the
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34.

35.

36.

37.

Contractor, without further acknowledgement by the parties.
THIRD-PARTY CLAIMS

A. Pursuant to Public Contracts Code Section 9201, the Authority shall have full
authority to compromise or otherwise settle any claim relating to the Contract at
any time.

B. The Authority shall provide for timely notification to the Contractor of the receipt of
any third-party claim relating to the contract. Notice shall be in writing and will be
provided within thirty (30) days.

C. The Authority shall be entitled to recover its reasonable costs incurred in
providing the notification required by subdivision B.

UTILITY RELOCATION

Pursuant to California Government Code Section 4215, if during the course of the work
the Contractor encounters utility installations which are not shown or indicated in the
contract plans or in the specifications or which are found in a location substantially
different from that shown, and such utilities are not reasonably apparent from visual
examination of the work site, then it shall promptly notify LAVTA in writing. Where
necessary for the work of the Contract, LAVTA will amend the contract to adjust the
scope of work and the compensation to allow the Contractor to make such adjustment,
rearrangement, repair, removal, alteration, or special handling of such utility, including
repair of the damaged utility. If the Contractor fails to give the notice specified above and
thereafter acts without instructions from LAVTA, then it shall be liable for any or all
damage to such utilities or other work of the Contract which arises from its operations
subsequent to the discovery, and it shall repair and make good such damage at its own
cost.

EXCAVATION

In accordance with state law (Public Contract Code Section 7104), with respect to any
work involving digging trenches or excavations that extend deeper than four feet, the
Contractor shall notify LAVTA promptly in writing of any of the following conditions: (a)
material that the Contractor believes may be hazardous waste, as defined in California
Health and Safety Code Section 25117, that is required to be removed to a Class |, Class
Il or Class lll disposal site in accordance with provisions of existing law; (b) subsurface or
latent physical conditions at the site differing from those indicated; (c) unknown physical
conditions at the site of any unusual nature, differing materially from those ordinarily
encountered and generally recognized as inherent in work of the character provided for in
the Contract Documents. Contractor shall notify LAVTA of such conditions prior to
disturbing them, and shall await direction from LAVTA as to how to proceed.

TRENCH SAFETY

For all contracts over $25,000, excavation for any trench 5 feet or more in depth shall not
begin until the Contractor has received approval from LAVTA, of the Contractor’s detailed
plan for worker protection from the hazards of caving ground during the excavation of
such trench. Such plan shall be submitted at least 5 days before the Contractor intends
to begin excavation for the trench and shall show the details of the design of shoring,
bracing, sloping or other provisions to be made for worker protection during such
excavation. No such plan shall allow the use of shoring, sloping or a protective system
less effective than that required by the Construction Safety Orders of the Division of
Industrial Safety; and if such plan varies from the shoring system standards established
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38.

39.

40.

by the Construction Safety Orders, the plan shall be prepared and signed by an engineer
who is registered as a Civil or Structural Engineer in the State of California. Attention is
directed to the provisions of Section 6705 of the Labor Code concerning trench
excavation safety plans.

HAZARDOUS CHEMICALS AND WASTE

The Contractor shall exercise every reasonable precaution to protect channels, storm
drains, and bodies of water from pollution and shall conduct and schedule his operations
so as to minimize or avoid muddying and silting of said channels, drains, and waters.
Water pollution control work shall consist of constructing those facilities which may be
required to provide prevention, control, and abatement of water pollution.

The Contractor shall bear full and exclusive responsibility for any release of hazardous or
nonhazardous chemicals or substances during the course of the Work. The Contractor
shall immediately report any such release to the Owner. The Contractor shall be solely
responsible for all claims and expenses associated with the response to, removal and
remediation of the release, including, without limit, payment of any fines or penalties
levied against the Authority by any agency as a result of such release and shall hold
harmless, indemnify and defend the Authority from any claims arising from such release.
For purposes of this section only, the term “claims” shall include:

1. all notices, orders, directives, administrative or judicial proceedings, fines,
penalties, fees or charges imposed by any governmental agency with jurisdiction, and

2. any claim, cause of action, or administrative or judicial proceeding brought
against the Authority, its directors, employees, and agents for any loss, cost (including
reasonable attorney’s fees), damage or liability, sustained or suffered by any person or
entity, including the Authority.

If the performance of the Work creates any hazardous wastes, those wastes shall be
properly disposed of according to federal, state and local laws, at the expense of the
Contractor. The Contractor shall dispose of the wastes under its own EPA Generator
Number. In no event shall the Authority be identified as the generator. The Contractor
shall notify the Authority of any such hazardous wastes, and the Authority reserves the
right to a copy of the results of any tests conducted on the wastes and, at its cost, to
perform additional tests or examine those wastes, prior to its disposition. The Contractor
shall hold harmless, indemnify and defend the Authority from any claims arising from the
disposal of the hazardous wastes, regardless of the absence of negligence or other
malfeasance by Contractor.

PROMPT PAYMENT TO SUBCONTRACTORS

Because 100% of the Contract price will be paid to the Contractor within 30 days after
acceptance of the work by the District, the District shall not hold retainage from or make
progress payments to the Contractor. If the Contractor chooses to withhold retainage from
subcontractors, the Contractor shall make prompt and full payment of any retainage
within 30 days after each subcontractor's work is satisfactorily completed.

FEDERAL TRANSIT ADMINISTRATION REQUIRED CONTRACT CLAUSES
FLY AMERICA REQUIREMENTS.

The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America Act”) in
accordance with the General Services Administration's regulations at 41 CFR Part 301 -
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10, which provide that recipients and subrecipients of Federal funds and their consultants
are required to use U.S. flag air carriers for U.S. Government-financed international air
travel and transportation of their personal effects or property to the extent such service is
available, unless travel by foreign air carrier is a matter of necessity as defined by the Fly
America Act. The Contractor shall submit, if a foreign air carrier was used, an appropriate
certification or memorandum adequately explaining why service by a U.S. flag air carrier
was not available or why it was necessary to use a foreign air carrier and shall, in any
event, provide a certificate of compliance with the Fly America requirements, if used. The
Contractor agrees to include the requirements of this Section in all subcontracts that may
involve international air transportation.

B. CARGO PREFERENCE REQUIREMENTS.

The Contractor agrees: (a) to use privately owned United States Flag commercial
vessels to ship at least 50 percent of the gross tonnage (computed separately for dry
bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commaodities pursuant to this Contract by ocean vessels to the extent such
vessels are available at fair and reasonable rates for United States-flag commercial
vessels; (b) to furnish within 20 working days following the date of loading for shipments
originating within the United States or within 30 working days following the date of
leading for shipments originating outside the United States, a legible copy of a rated, “on-
board” commercial ocean bill-of-lading in English for each shipment of cargo described
in the preceding paragraph to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590 and to the Authority
(through the Contractor in the case of a subcontractor's bill-of-lading); and (c) to include
these requirements in all subcontracts issued pursuant to this Contract when the
subcontract may involve the transport of equipment, Material, or commodities by ocean
vessel.

C. BUY AMERICA REQUIREMENTS.

The Contractor agrees to comply with 49 U.S.C. 5323(j) and 49 CFR Part 661, which
provide that Federal funds may not be obligated unless steel, iron, and manufactured
products used in FTA-funded projects are produced in the United States, unless a waiver
has been granted by FTA or the product is subject to a general waiver.

All proposers must submit the appropriate Buy America certification to the Authority with
their bids, except those subject to a general waiver. Bids or offers that are not
accompanied by a completed Buy America certification must be rejected as
nonresponsive. This requirement does not apply to lower tier subcontractors.

D. ENERGY CONSERVATION.

The Contractor agrees to comply with mandatory standards and policies relating to energy
efficiency which are contained in the state energy conservation plan issued in compliance
with the Federal Energy Policy and Conservation Act, 42 U.S.C. §§ 6321 et seq.

E. RECYCLED PRODUCTS.

The Contractor agrees to provide a preference for those products and services that
conserve natural resources, protect the environment, and are energy efficient by
complying with and facilitating compliance with Section 6002 of the Resource
Conservation and Recovery Act, as amended, 42 U.S.C. § 6962, and U.S.
Environmental Protection Agency (U.S. EPA), “Comprehensive Procurement Guideline
for Products Containing Recovered Materials,” 40 C.F.R. part 247.
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F. CLEAN WATER AND AIR REQUIREMENTS.

The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251
et seq., and the Clean Air Act, as amended, 42 U.S.C. 7401 et seq. The Contractor
agrees to report each violation to the Authority and understands and agrees that the
Authority will, in turn, report each violation as required to assure notification to the FTA
and the appropriate EPA regional office.

The Contractor also agrees to include these requirements in each subcontract exceeding
$150,000 financed in part or in whole with federal assistance provided by the FTA.

G. LOBBYING.

Contractor shall file the certification required by 49 CFR Part 20, “New Restrictions on
Lobbying.” Contractor shall certify that it will not and has not used Federally appropriated
funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any agency, a member of Congress, officer or employee of
Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Contractor shall
also disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who
has made lobbying contacts on its behalf with non-Federal funds with respect to that
Federal contract, grant or award covered by 31 U.S.C. 1352. Such disclosures shall be
forwarded to the Authority. Contractor shall ensure that all of its
subcontractors/subconsultants under this Contract shall certify the same. The Authority is
responsible for keeping the certification of the Contractor, who is in turn responsible for
keeping the certification forms of subcontractors/subconsultants.

The Bidder shall complete Standard Form SF-LLL, "Disclosure of Lobbying Activities,"
which is included with the Bid Documents, including instructions for completion.

H. ACCESS TO RECORDS AND REPORTS.

Contractor shall provide all authorized representatives of the Authority, the FTA
Administrator, the State Auditor and the Comptroller General of the United States access
to any books, documents, papers and records of the Contractor which are directly
pertinent to this Contract for the purposes of making audits, copies, examinations,
excerpts and transcriptions. Contractor also agrees to maintain all books, records,
accounts and reports required under this Contract for a period of not less than three years
after the date of termination or expiration of this Contract, except in the event of litigation
or settlement of claims arising from the performance of this Contract, in which case
Contractor agrees to maintain the same until the Authority, the FTA Administrator, the
Comptroller General, or any of their duly authorized representatives, have disposed of all
such litigation, appeals, claims or exceptions related thereto.

. FEDERAL CHANGES.

Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by reference
in the Agreement (Form FTA MA (23) dated October 1, 2016) between the Authority and
the FTA, as they may be amended or promulgated from time to time during the term of
this Contract. Contractor's failure to so comply shall constitute a material breach of this
Contract.
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J. NO GOVERNMENT OBLIGATION TO THIRD PARTIES.

The Authority and Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of the
underlying contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this Contract and shall not be subject to any
obligations or liabilities to the Authority, Contractor, or any other party (whether or not a
party to that contract) pertaining to any matter resulting from the underlying contract.

The Contractor agrees to include the above clause in each subcontract financed in whole
or in part with Federal assistance provided by FTA. Itis further agreed that the clause
shall not be modified, except to identify the subcontractor/subconsultant who will be
subject to its provisions.

K. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED
ACTS.

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies
Act of 1986, as amended, 31 U.S.C. § 3801 et seq. and U.S. DOT regulations, “Program
Fraud Civil Remedies,” 49 CFR Part 31, apply to its actions pertaining to this Project.
Upon execution of the underlying contract, the Contractor certifies or affirms the
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes
to be made, pertaining to the underlying contract or the FTA assisted project for which this
Contract work is being performed. In addition to other penalties that may be applicable,
the Contractor further acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification, the Federal
Government reserves the right to impose the penalties of the Program Fraud Civil
Remedies Act of 1986 on the Contractor to the extent the Federal Government deems
appropriate.

The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in part
with Federal assistance originally awarded by FTA under the authority of 49 U.S.C.

§ 5307, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001
and 49 U.S.C. § 5307 on the Contractor, to the extent the Federal Government deems
appropriate.

The Contractor agrees to include the above two clauses in each subcontract financed in
whole or in part with Federal assistance provided by FTA. It is further agreed that the
clauses shall not be modified, except to identify the subcontractor/subconsultant who will
be subject to the provisions.

L. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION.

This contract is a covered transaction for purposes of 2 CFR Parts 180. As such, the
Contractor is required to verify that none of the Contractor , its principals, as defined at 2
CFR 180.995, or affiliates, as defined at 2 CFR 180.905, are excluded or disqualified as
defined at 2 CFR 180.940 and 180.935.

The Contractor is required to comply with 2 CFR Part 180, Subpart C and must include
the requirement to comply with 2 CFR Part 180, Subpart C in any lower tier covered
transaction it enters into.

By signing and submitting its bid or proposal, Bidder certifies as follows:
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The certification in this clause is a material representation of fact relied upon by the
Authority. If it is later determined that the proposer knowingly rendered an erroneous
certification, in addition to remedies available to the Authority, the Federal Government
may pursue available remedies, including but not limited to suspension and/or debarment.
The bidder or proposer agrees to comply with the requirements of 2 CFR Part 180,
Subpart C while this offer is valid and throughout the period of any contract that may arise
from this offer. The bidder or proposer further agrees to include a provision requiring
such compliance in its lower tier covered transactions.

M. CIVIL RIGHTS REQUIREMENTS.

The following requirements apply to the underlying contract:

1.

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as

amended, 42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975,
as amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act
of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the
Contractor agrees that it will not discriminate against any employee or applicant
for employment because of race, color, creed, national origin, sex, age, or
disability. In addition, the Contractor agrees to comply with applicable Federal
implementing regulations and other implementing requirements FTA may issue.

Equal Employment Opportunity - The following equal employment opportunity

requirements apply to the underlying contract:

(@)

Race, Color, Creed, National Origin, Sex - In accordance with Title VII of
the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit
laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all
applicable equal employment opportunity requirements of U.S.
Department of Labor (U.S. DOL) regulations, "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of
Labor," 41 CFR Parts 60 et seq., (which implement Executive Order No.
11246, "Equal Employment Opportunity," as amended by Executive
Order No. 11375, "Amending Executive Order 11246 Relating to Equal
Employment Opportunity," 42 U.S.C. § 2000e note), and with any
applicable Federal statutes, executive orders, regulations, and Federal
policies that may in the future affect construction activities undertaken in
the course of the Project. The Contractor agrees to take affirmative
action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, creed,
national origin, sex, or age. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising, layoff or termination; rates of pay
or other forms of compensation; and selection for training, including
apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

Age - In accordance with section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from
discrimination against present and prospective employees for reason of
age. In addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.
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(c) Disabilities - In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. § 12112, the Contractor agrees
that it will comply with the requirements of U.S. Equal Employment
Opportunity Commission, "Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act," 29 CFR
Part 1630, pertaining to employment of persons with disabilities. In
addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

3. The Contractor also agrees to include these requirements in each subcontract
financed in whole or in part with Federal assistance provided by FTA, modified
only if necessary to identify the affected parties.

N. SAFE OPERATION OF MOTOR VEHICLES.

The Contractor is encouraged to adopt and promote on-the-job seat belt use policies and
programs for its employees and other personnel that operate company-owned vehicles,
company-rented vehicles, or personally operated vehicles. The terms “company-owned”
and “company-leased” refer to vehicles owned or leased either by the Contractor or the
Authority. The Contractor agrees to adopt and enforce workplace safety policies to
decrease crashes caused by distracted drivers, including policies to ban text messaging
while using an electronic device supplied by an employer, and driving a vehicle the driver
owns or rents, a vehicle Contractor owns, leases, or rents, or a privately-owned vehicle
when on official business in connection with the work performed under this agreement.

O. DAVIS-BACON ACT REQUIREMENTS.

A. Minimum wages

1. All laborers and mechanics employed or working upon the site of any qualifying
construction work under the Contract (or under the United States Housing Act of 1937 or
under the Housing Act of 1949 in the construction or development of the project), will be
paid unconditionally and not less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3)),
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at
time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the
Contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under
section | (b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered
wages paid to such laborers or mechanics, subject to the provisions of Subsection (A)(4)
of this Section; also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs which cover the
particular weekly period are deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or
mechanics performing work in more than one classification may be compensated at the
rate specified for each classification for the time actually worked therein, provided that the
employer's payroll records accurately set forth the time spent in each classification in
which such work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph (A)(4) of this section) and the
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Davis-Bacon poster (WH- 1321) shall be posted at all times by the Contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

2. Whenever the minimum wage rate prescribed in the Contract for a class of
laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate,
the Contractor shall either pay the benefit as stated in the wage determination or shall pay
another bona fide fringe benefit or an hourly cash equivalent thereof.

3. If the Contractor does not make payments to a trustee or other third person, the
Contractor may consider as part of the wages of any laborer or mechanic the amount of
any costs reasonably anticipated in providing bona fide fringe benefits under a plan or
program, provided that the Secretary of Labor has found, upon the written request of the
Contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the Contractor to set aside in a separate account assets
for the meeting of obligations under the plan or program.

4. (a) The contracting officer shall require that any class of laborers or mechanics
which is not listed in the wage determination and which is to be employed under the
Contract shall be classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe benefits therefor
only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry;
and

(i) The proposed wage rate, including any bona fide fringe benefits,
bears a reasonable relationship to the wage rates contained in the wage determination.

(b) If the Contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards Administration,
Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer within the 30-day
period that additional time is necessary.

(c) Inthe event the Contractor, the laborers or mechanics to be employed in the
classification, or their representatives, and the contracting officer do not agree on the
proposed classification and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the contracting officer, to the
Administrator for determination. The Administrator, or an authorized representative, will
issue a determination with 30 days of receipt sand so advise the contracting officer or will
notify the contracting officer within the 30-day period that additional time is necessary.

(d) The wage rate (including fringe benefits where appropriate) determined
pursuant to Subsections (A)(4)(b) or (c) of this Section, shall be paid to all workers
performing work in the classification under this Contract from the first day on which work
is performed in the classification.
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B. Withholding

The Authority shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld from the
Contractor under this Contract or any other Federal contract with the Contractor, or any
other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the Contractor, so much of the accrued payments or advances as may
be considered necessary to pay laborers and mechanics, including apprentices, trainees,
and helpers, employed by the Contractor or any subcontractor the full amount of wages
required by the Contract. In the event of failure to pay any laborer or mechanic, including
any apprentice, trainee, or helper, employed or working on the site of the work (or under
the United States Housing Act of 1937 or under the Housing Act of 1949 in the
construction or development of the project), all or part of the wages required by the
Contract, the Authority may, after written notice to the Contractor, sponsor, applicant, or
owner, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have ceased.

C. Payrolls and basic records

1. Payrolls and basic records relating thereto shall be maintained by the Contractor
during the course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work (or under the United States
Housing Act of 1937, or under the Housing Act of 1949, in the construction or
development of the project). Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section | (b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual
wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B)
of the Davis-Bacon Act, the Contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the costs anticipated or the
actual cost incurred in providing such benefits. Contractors employing apprentices or
trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.

2. (a) The Contractor shall submit weekly for each week in which any contract work
is performed a copy of all payrolls to the Authority for transmission to the Federal Transit
Administration. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included on weekly transmittals.
Instead the payrolls shall only need to include an individually identifying number for each
employee (e.g., the last four digits of the employee's social security number). This
information may be submitted in any form desired. Optional Form WH-347 is available for
this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The Contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors
and subcontractors shall maintain the full social security number and current address of
each covered worker, and shall provide them upon request to the Authority if the agency
is a party to the contract, but the agency is not such a party, the contractor will submit
them to the applicant, sponsor, or owner, as the case may be, for transmission to the
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(write in name of agency), the contractor, or the Wage and Hour Division of the
Department of Labor for purposes of an investigation or audit of compliance with
prevailing wage requirements. It is not a violation of this section for a prime contractor to
require a subcontractor to provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to the sponsoring government
agency (or the applicant, sponsor, or owner).

(b) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the Contractor or subcontractor or his or her agent who pays or
supervises the payment of the persons employed under the Contract and shall certify the
following:

(i) That the payroll for the payroll period contains the information to be
provided under §5.5(a)(3)(ii) of Regulations, 29 CFR Part 5, the appropriate information is
being maintained under §5.5(a)(3)(i) of Regulations, 29 CFR Part 5, and that such
information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice,
and trainee) employed on the Contract during the payroll period has been paid the full
weekly wages earned, without rebate either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR Part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the classification of work
performed, as specified in the applicable wage determination incorporated into the
Contract.

(c) The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph (C)(2)(b) of this Section.

(d) The falsification of any of the above certifications may subject the Contractor
or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and
Section 231 of Title 31 of the United States Code.

3. The Contractor or subcontractor shall make the records required under
paragraph (3)(i) of this Section available for inspection, copying, or transcription by
authorized representatives of the Federal Transit Administration or the Department of
Labor, and shall permit such representatives to interview employees during working hours
on the job. If the Contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency may, after written notice to the Contractor,
sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

D. Apprentices and trainees

1. Apprentices - Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a
person is employed in his or her first 90 days of probationary employment as an
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apprentice in such an apprenticeship program, who is not individually registered in the
program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the
job site in any craft classification shall not be greater than the ratio permitted to the
Contractor as to the entire work force under the registered program. Any worker listed on
a payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination
for the work actually performed. Where Contractor is performing construction on a
project in a locality other than that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly rate) specified in the
Contractor's or subcontractor's registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journey hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits
in accordance with the provisions of the apprenticeship program. If the apprenticeship
program does not specify fringe benefits, apprentices must be paid the full amount of
fringe benefits listed on the wage determination for the applicable classification. If the
Administrator of the Wage and Hour Division of the U.S. Department of Labor determines
that a different practice prevails for the applicable apprentice classification, fringes shall
be paid in accordance with that determination. In the event the Bureau of Apprenticeship
and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws
approval of an apprenticeship program, the Contractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

2. Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to
work at less than the predetermined rate for the work performed unless they are
employed pursuant to and individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S. Department of Labor, Employment
and Training Administration. The ratio of trainees to journeymen on the job site shall not
be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the
trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan approved by the Employment
and Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the event the Employment and Training
Administration withdraws approval of a training program, the Contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.
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3. Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29 CFR Part 30.

E. Compliance with Copeland Act requirements

The Contractor shall comply with the requirements of 29 CFR Part 3, which are
incorporated by reference in this Contract.

F. Subcontracts

The Contractor or subcontractor shall insert in any subcontracts the clauses contained in
29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit
Administration may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The Contractor
shall be responsible for the compliance by any subcontractor or lower subcontractor with
all the contract clauses in 29 CFR 5.5.

G. Contract termination: Debarment

A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the
Contract and for debarment as a Contractor and a subcontractor as provided in 29 CFR
5.12.

H. Compliance with Davis-Bacon and Related Act requirements

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR
Parts 1, 3, and 5 are herein incorporated by reference in this Contract.

|. Disputes Concerning Labor Standards

Disputes arising out of the labor standards provisions of this Contract shall not be subject
to the general disputes clause of this Contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5,
6, and 7. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department
of Labor, or the employees or their representatives.

J. Certification of eligibility

1. By entering into this Contract, the Contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the Contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-
Bacon Act or 29 CFR 5.12(a)(1).

2. No part of this Contract shall be subcontracted to person or firm ineligible for an
award of a government contract by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

3. The penalty for making false statements is prescribed in the U.S. Criminal Code,
18 U.S.C. 1001.
P. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT.
A. Overtime Requirements — Neither the Contractor nor its subcontractors may
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permit any laborer or mechanic in any workweek in which he or she is employed on such
work under this Contract to work in excess of forty (40) hours in such workweek unless
such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

B. Violation, Liability for Unpaid Wages, Liguidated Damages — In the event of any
violation of the clause set forth in paragraph A of this Section, the Contractor and any
subcontractor responsible therefor shall be liable for the unpaid wages. In addition,
Contractor and subcontractor shall be liable to the United States for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph A of this Section in the sum of $25.0010.00 for each calendar day on which
such individual was required or permitted to work in excess of the standard workweek of
forty (40) hours without payment of the overtime wages required by the clause set forth in
paragraph A of this Section.

C. Withholding for Unpaid Wages and Liquidated Damages — Authority shall upon its
own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld from any moneys payable on account of work
performed by Contractor under any such contract or any other Federal contract with
Contractor or any other federally assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by Contractor, such sums as may be determined
to be necessary to satisfy any liabilities of Contractor or subcontractor for unpaid wages
and liquidated damages as provided in the clause set forth in paragraph B of this Section.

D. Subcontracts — The Contractor shall insert in any subcontract the clauses set
forth in this Section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The Contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
this Section.

E. Payrolls and Basic Records — Payrolls and basic records relating thereto shall be
maintained by the Contractor during the course of the work and preserved for a period of
three (3) years thereafter for all laborers and mechanics working at the site of the work (or
under the United States Housing Act of 1937, or under the Housing Act of 1949, in the
construction or development of the project). Such records shall contain the name,
address, and social security number of each such worker, his or her correct classification,
hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in Section
1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions
made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in Section
1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records that show that
the commitment to provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to
the laborers or mechanics affected, and shall also maintain records that show the costs
anticipated or the actual cost incurred in providing such benefits. Should the Contractor
employ apprentices or trainees under approved programs, it shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

F. Occupational Safety and Health Act — The Contractor agrees to comply with
Section 107 of the Contract Work Hours and Safety Standards Act, 40 U.S.C. Section
333, and applicable DOL regulations, “Safety and Health Regulations for Construction”,
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41.

29 CFR Part 1926. Among other things, the Contractor agrees that it will not require any
laborer or mechanic to work in unsanitary, hazardous, or dangerous surroundings or
working conditions.

G. The Contractor also agrees to include the requirements of this Subsection F in
each subcontract. The term “subcontract” under this Subsection is considered to refer to
a person who agrees to perform any part of the labor or material requirements of a
contract for construction, alteration or repair. A person who undertakes to perform a
portion of a contract involving the furnishing of supplies or materials will be considered a
“subcontractor” under this Section if the work in question involves the performance of
construction work and is to be performed: (1) directly on or near the construction site, or
(2) by the employer for the specific project on a customized basis. Thus, a supplier of
materials that will become an integral part of the construction is a “subcontractor” if the
supplier fabricates or assembles the goods or materials in question specifically for the
construction project and the work involved may be said to be construction activity. If the
goods or materials in question are ordinarily sold to other customers from regular
inventory, the supplier is not a “subcontractor.” The requirements of this Section do not
apply to contracts or subcontracts for the purchase of supplies or materials or articles
normally available on the open market.

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS.

The preceding provisions include, in part, certain Standard Terms and Conditions
required by U.S. DOT, whether or not expressly set forth in the preceding contract
provisions. All contractual provisions required by the U.S. DOT, as set forth in FTA
Circular 4220.1F, dated November 1, 2008 as may be amended, are hereby incorporated
by reference. Anything to the contrary herein notwithstanding, all FTA mandated terms
shall be deemed to control in the event of a conflict with other provisions contained in this
Contract. The Contractor shall not perform any act, fail to perform any act, or refuse to
comply with any the Authority requests which would cause the Authority to be in violation
of the FTA terms and conditions.

UNFORSEEN CONDITIONS
As required by California Public Contract Code, Section 7104:

A. The Contractor shall promptly, and before the following conditions are disturbed,
notify the Authority, in writing, of any:

1. Material that the Contractor believes may be material that is hazardous
waste, as defined in Section 25117 of the Health and Safety Code that is
required to be removed to a Class |, Class Il, or Class Ill disposal site in
accordance with provisions of the existing law.

2. Subsurface or latent physical conditions at the site differing from those
indicated.

3. Unknown physical conditions as the site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as
inherent in the nature of the work, provided for in the Contract.

B. The Authority shall promptly investigate the conditions, and if it finds that the
conditions do materially so differ, or do involve hazardous waste, and cause a
decrease or increase in the Contractor’s cost of, or the time required for,
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performance of any part of the work shall issue a work modification order under
the procedures described in the Contract.

In the event that a dispute arises between the Authority and the Contractor
whether the conditions materially differ, or involve hazardous waste or cause a
decrease or increase in the Contractor’s cost of, or time required for,
performance of any part of the work, the Contractor shall not be excused from
any scheduled completion date provided for by the Contract, but shall proceed
with all work to be performed under the Contract. The Contractor shall retain any
and all rights provided either by Contract or by law which pertain to the resolution
of disputes and protests between the contracting parties.

42, ANTI-TRUST CLAIM ASSIGNMENT

The Bidder is required to comply with Public Contract Code Section 7103.5(b), which addresses
assignment of antitrust actions.

43. BID PACKAGE

Required documents that must be submitted at the time of the bid opening are:

A.

Bid Forms, Acknowledgment of Terms and Conditions and Schedule of Bid
Prices, pages B-1 - 2 (Special Provision 9 & 10)

Bidder's Bond, page B-3; or Irrevocable Standby Letter of Credit, sample page B-
5; or Certified Cashiers Check, (General Condition 8, Special Provision 12)

List of References, pages B-7 & 8 (Special Provision 4)
Non-Collusion Declaration, page B-9 (Special Provision 32)
Disqualification Questionnaire, page B-10 (Special Provision 30)
DBE Questionnaire, page B-13 & 14 (Special Provision 22)

Designation of Subcontractors and Sub-Bidders, page B-15 & 16 (Special
Provision 21)

Lobbying Certification For Contracts Grants, Loans And Cooperative Agreements,
pages B-18,B-19, & B-20. Instructions on page B-21 (Special Provision 40)

Buy America Certification, page B-22 (Special Provision 40)

Required documents that must be completed by the successful bidder are listed below:

A.

B.

C.

D.

Agreement
Performance Bond (Special Provision 15)
Payment Bond (Special Provision 15)

Certificate of Insurance (Special Provision 16)

Samples of the Agreement, Certificate of Insurance and Payment Bond and Performance
Bond are attached hereto.
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1. GENERAL

It is the intent of these specifications to describe the Authority's requirements for the demolition and removal of
four bus shelters in Livermore, CA, and the relocation of two shelters in Livermore, CA, and two shelters in
Pleasanton, CA, in accordance with these specifications and as more particularly described in the Technical
Specifications which are included herewith.

2. CONFORMITY

All bidders must conform to these specifications, and the service they provide shall be of first class quality and
shall be the best obtainable in the trades. The services required under this Contract shall comply with all
OSHA, Federal, State, and Local regulations pertaining to the performance and application of said services,
which includes all licenses and permits to perform the required services.

3. RESPONSIBILITY

The Contractor shall assume responsibility for all services associated with this Contract, whether they are
provided by the Contractor or a subcontractor of its selection.

4, CLEAN UP

During the progress of the work the Contractor shall keep the work area in a neat condition and shall dispose of
refuse as often as directed or as may be necessary to maintain a work area free of any unsightly accumulation
of debris or rubbish. At a minimum, the work area will be cleaned up at the end of each workday. Final
Acceptance of the work will include the returning of the work area to the level of cleanliness when the work
commenced.

5. USE OF PREMISES

The work shall be performed in such a manner as to eliminate unnecessary noise, obstructions and other
annoyances to nearby occupants. The Contractor will not encumber the premises with materials, equipment or
vehicles except as mutually agreed with the Authority Contract Administrator. No business advertisement signs
will be permitted. All utility vehicles that operate on LAVTA property will require a flashing amber light or flag
during construction.

6. OTHER

a) LAVTA will provide initial review to the successful bidder on each element of the project,
however, LAVTA will expect successful bidder to deliver remainder of project with minimal
inspections and supervision.

b) In the event of a spill of diesel fuel, other petroleum products or hazardous materials, either as
a result of work performed by the Contractor or other non-related activities at the Authority
facilities, the Contractor may be required to perform clean-up activities, including removal of
contaminated soils or other materials. These clean-up activities shall be performed in
accordance with applicable OSHA, Federal, State and Local regulations, laws and guidelines.
Refer to Special Provision 38.

c) Any suggested changes to the plans, work schedules or materials shall be reported
immediately to the Authority Contract Administrator, with a written notice to follow within 24
hours that details the situation. The Authority, after having been properly notified, may choose
to accept or reject the suggested change at its sole discretion- either choice will be
communicated in writing. No extension of the completion date will be made unless clearly
agreed to by both parties and evidenced in writing. Refer to General Condition 34.

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project TECHNICAL SPECIFICATIONS
2017-17 Page TS-2

d) The Contractor will designate an employee as its Project Manager/ Lead Person, who will be
responsible for all communications with the Authority Contract Administrator and supervise the
day-to-day, on—site activities of the Contractor’s or subcontractor’s personnel.

7. THE WORK

The Technical Specifications consist of the 2015 Caltrans Standard Specifications, as revised by the latest 2015
Revised Standard Specifications (dated 07-21-2017 at the time of advertisement), and as modified by the
following special provisions.

The Revised Standard Specifications can be downloaded at:
http://www.dot.ca.gov/des/oe/construction-contract-standards.html

The work embraced herein shall be done in accordance with the Contract Documents: the bid book, these
special provisions, the project plans, the California Department of Transportation Standard Specifications dated
2015 (as revised) and Standard Plans dated 2015, and the City of Livermore Standard Specifications and
Details (available at http://www.ci.livermore.ca.us/citygov/cd/eng/specs.asp).

Each special provision begins with a revision clause that describes or introduces a revision to the Standard
Specifications. A reference to a Standard Specification heading is only made when modifying the section and is
not a comprehensive listing of the sections which apply to the project. All sections apply to the project. Sections
which are not deleted, added, or modified by the special provisions remain as written. Any modification to a
section does not change the rest of the section. Any paragraph added or deleted by a revision clause does not
change the paragraph numbering of the Standard Specifications for any other reference to a paragraph of the
Standard Specifications.

Any reference to a State Agency or officer shall be interpreted as if the corresponding LAVTA agency officer
acting under this contract were so specified.

Any reference to contact information for the State shall be interpreted as if the corresponding LAVTA contact
information were so specified. Should there be any question as to what the corresponding information would
be, contact LAVTA for determination.

The General Conditions & Instructions to Bidders and Special Provisions take precedent over any conflicting
language in the Technical Specifications.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION | GENERAL PROVISIONS

Delete section 2 BIDDING

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

Delete section 3 CONTRACT AWARD AND EXECUTION
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NNNNNNNANNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

4 SCOPE OF WORK

Add to section 4-1.01:
LAVTA owns and maintains numerous bus shelters throughout its service area, which includes both, Livermore,
CA, and Pleasanton, CA. The scope of this project includes the relocation of four existing shelters and their
amenities (including, but not limited to, benches, bike racks, signs, and lights) from existing bus stops in
Livermore, CA, to four new bus stops that will be demolished and reconstructed as part of this contract, also
within Livermore, CA. Two of these Rapid-style shelters and amenities to be relocated are currently located at
the San Francisco Premium Outlets on West Jack London Boulevard in Livermore, CA. The other two Rapid-
style shelters and amenities are currently located at Stoneridge Shopping Center on Stoneridge Drive in
Pleasanton, CA.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

5 CONTROL OF WORK

Replace section 5-1.02 CONTRACT COMPONENTS with:
A component in one Contract part applies as if appearing in each. The parts are complementary and describe
and provide for a complete work.
If a discrepancy exists:
1. The governing ranking of Contract parts in descending order is:

1.1. General Conditions & Instructions to Bidders

1.2 Special Provisions

1.3 Technical Specifications

1.4.Project plans

1.5. Standard specifications (as revised by the Revised Standard Specifications)
1.6. Revised standard plans

1.7 Standard plans

1.8 City of Livermore and Pleasanton Standard Specifications and Details
1.9 Supplemental project information

Written numbers and notes on a drawing govern over graphics

A detail drawing governs over a general drawing

A detail specification governs over a general specification

A specification in a section governs over a specification referenced by that section

aoRrob

If a discrepancy is found or confusion arises, submit an RFI.

Add to section 5-1.20B(1):
The work is located within the right-of-way of the cities of Livermore and Pleasanton.
You must acquire encroachments permits, and any applicable building permits, from the City of Livermore and
the City of Pleasanton to perform your work. Pay all fees associated with acquiring these permits. You must
comply with the requirements of each permits. Familiarize yourself with each city's requirements prior to
bidding.

Acquire a business license from each City.

City of Pleasanton's encroachment permit information is located at:

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project TECHNICAL SPECIFICATIONS
2017-17 Page TS-4

http://www.cityofpleasantonca.gov/gov/depts/cd/permit/process/encroachment.asp

City of Livermore encroachment permit information is located at:
http://www.cityoflivermore.net/citygov/cdd/permits/applications.htm

The work within Pleasanton is within the Hacienda Business Park. Coordinate with James Paxson, General
Manager of the Hacienda Business Park. The City of Pleasanton will require a written approval from the
Hacienda Business Park before they will issue an encroachment permit. Mr. Paxson's contact info is:

4305 Hacienda Drive, Suite 330
Pleasanton, CA 94588

(925) 734-6500 (main)

(925) 734-6510 (direct)
james@hacienda.org

Coordinate and comply with each city's requirements, including, but not limited to, hours of work and traffic
control.

Work associated with acquiring city encroachment permits, building permits, and business licenses, including
payment of all fees, and complying with the requirements of the permits and licenses, is paid for as
ENCROACHMENT PERMITS (LIVERMORE AND PLEASANTON).

The Cities of Pleasanton and Livermore will each require inspection by their staff as a condition of their
encroachment permit. Inspection fees will be charged by each city. The contract includes an inspection budget from
which you will be reimbursed for actual costs paid for inspection services, up to a maximum amount of $10,000.
Inspection costs in excess of $10,000 will be at your expense, and will not be reimbursed by LAVTA.

Replace section 5-1.26 with:
LAVTA is not providing construction staking services for this contract. You are responsible for providing all
necessary construction surveys. Construction surveys shall be done in accordance with Chapter 12,
“Construction Surveys,” of the California Department of Transportation’s Survey Manual. All work shall be
constructed to the lines and grades shown on the contract drawings. Unless authorized by the Engineer, any
work done without construction survey line and grade will be done at the Contractor's risk.

Construction surveying is paid for as CONTRACTOR CONSTRUCTION STAKING.

Add to section 5-1.27A General:
Make a record of changes during construction on one set of prints of the plans and specifications provided by
the Engineer for this purpose. This set of documents shall be kept at the job site and shall be used only for
marking as-built conditions. Upon completion of the project, deliver these documents to the Engineer prior to
the processing of the final estimate.

See General Note 28 on Sheet GN-01 for additional as-built requirements.

Payment for all work associated with as-builts is considered as included in the price paid for the various contract
bid items and there will be no separate payment.

Add to section 5-1.36:
5-1.36E Survey Monuments

Protect survey monuments. Upon discovery of a survey monument, immediately:
1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

6 CONTROL OF MATERIALS

Add to section 6-2.01A:

TESTING AND INSPECTION SERVICES — CONTRACTOR-HIRED TESTING AGENCY

A

The Contractor shall employ and pay for services of an independent testing agency or
laboratory acceptable to the Owner to perform all other testing and inspections including
inspections and tests which are required as conditions for permits, and as specified on the
plans. Special inspections are required for:

o Shelter foundations
o Column-Mounted Flag Sign foundations
. Pedestrian Light foundations

Wherever testing is required, it shall be performed by a Contractor-hired testing agency unless
specifically specified as performed by Owner-hired testing agency.

1. Prior to start of Work, submit testing laboratory name, address, and telephone number,
and names agency contacts.

2. Submit evidence that testing agency complies with the recommended requirements of
ASTM E329. Testing agency shall be acceptable to the Owner and permitting agency.

The independent firm shall perform tests, inspections and other services specified in individual
specification sections and as required by the Engineer and jurisdictional authority. Materials
Testing and Inspections as called out on drawings and as specified under Site Construction
and, Concrete sections.

Testing, inspections and source quality control may occur on or off the project site. Perform off-
site testing as required by the Engineer or the Owner.

Four copies of reports shall be submitted by the independent firm to the Engineer, indicating
observations and results of tests and indicating compliance or non-compliance with the
Contract Documents. Copies of reports shall be wet stamped by authorized representative of
testing agency.

Testing and employment of testing agency or laboratory shall not relieve Contractor of the
obligation to perform Work in accordance with requirements of Contract Documents.

Notify the Engineer or notify the Engineer and permitting agency, if applicable, prior to each
scheduled test.

Re-testing or re-inspection required because of non-conformance to specified requirements
shall be performed by the same independent firm on instructions by the Engineer.

Testing Agency Responsibilities:
1. Test samples of mixes submitted by Contractor.

2. Provide qualified personnel at site. Cooperate with Engineer and Contractor in
performance of services.

3. Perform specified sampling and testing of products in accordance with specified
standards.

4. Ascertain compliance of materials and mixes with requirements of Contract
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6.

7.

Documents.

Promptly notify Engineer and Contractor of observed irregularities or non-conformance
of Work or products.

Perform additional tests required by Engineer.

Attend pre-construction meetings and progress meetings.

I.  Testing Agency Reports: After each test, promptly submit copies of the report to the Engineer,
as specified herein. When requested by Engineer, provide interpretation of test results. At
minimum, include the following in reports:

1.

2.

9.

Date Issued.

Project title and number.

Name of inspector.

Date and time of sampling or inspection.
Identification of product and specifications section.
Location in the Project.

Type of inspection or test.

Date of test.

Results of tests.

10. Conformance with Contract Documents.

J. Limits On Testing Agency’s Authority:

1.

Agency or laboratory may not release, revoke, alter, or enlarge on requirements of
Contract Documents.

Agency or laboratory may not approve or accept any portion of the Work.
Agency or laboratory may not assume any duties of Contractor.

Agency or laboratory has no authority to stop the Work.

Testing and inspection services are paid for as CONTRACTOR-HIRED TESTING AGENCY.

NANNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Add to section 7-1.02K(5):

Work shall be restricted to between the hours of 8:00 am to 5:00 pm, Monday through Friday, or as required by
Encroachment Permits from Cities of Pleasanton and Livermore. Work shall not be allowed outside this work
window, including on Saturday or Sunday, unless approved in advance and in writing by the City of Livermore
or the City of Pleasanton. Contractor shall submit requests for extending or modifying the working hours to the
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Engineer in writing.

Add to section 7-1.03 PUBLIC CONVENIENCE:
Maintain pedestrian access along the streets adjacent to bus stop. If work requires closing of the sidewalk,
direct pedestrians to the other side of the street using pedestrian directional signage. Do not close the sidewalk
on both sides of the street within the same block. If necessary to maintain pedestrian access, provide a
temporary pedestrian path through or around the construction site.

Prior to starting construction, provide written notification to the public, including businesses adjacent to the
project locations, local utility companies, and any other persons or agencies affected by this project.

You must maintain an ADA-compliant pedestrian path of travel along North Canyons. If you elect
to perform construction activities at the eastbound Constitution Drive stop and the westbound
Independence Drive stop at the same time, you must provide an ADA-compliant temporary
pedestrian path at one of the two sites.

You will be permitted to close the following bus stops while construction is underway. During the
closure, the full width of the bus pad will be available for your use during working hours, subject to
any restrictions placed by the City.

e North Canyons at Constitution Drive (NB and SB)

¢ North Canyons at Independence Drive (NB and SB)
e Stoneridge Drive and Pleasant Hill Road

e Springdale Avenue and Kaiser Permanente Entrance

You will not be permitted to close the bus stops on West Jack London Boulevard. They must
remain open during construction. Maintain ADA-compliant pedestrian access through the
construction area. You will be permitted to close and use the front 32 feet of each bus pad for
construction, measured from the start of the tangent curb at the front of each platform. The
remainder of the bus pad will be left open and utilized by LAVTA to maintain serve at these two
bus stops. Review the bus pad area to be closed with LAVTA prior to closing and occupying it.

Place temporary signage at each bus stop to direct transit rides to the temporary stops, in
accordance with the following:

e Constitution Drive, direct passengers East to a temporary stop to be located at 455 N
Canyons (westbound) and across the street from 455 N Canyons (eastbound).

e Independence Drive, direct passengers West to the temporary stops at 455 N Canyons,
and East to temporarily reactivated stops at Comcast Place/Triad.

e Springdale Avenue and Kaiser, direct passengers to a temporary stop immediately south
of the construction area.

e Stoneridge Drive and Pleasant Hill Road, this location is inactive and will require no
closure and no signage.

Submit draft signage language and layout to the Engineer for review and approval prior to
producing and installing signs. Temporary signage must be in place prior to closing the bus stop
and starting work at that location.

Notify LAVTA 72 hours prior to closing a bus stop.

Do not close a sidewalk or begin demolition work until you have acquired and have on-hand all
materials necessary to construct foundations and the sidewalk.

Add to section 7-1.04 PUBLIC SAFETY:
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Prepare a Traffic Control Plan for each work location (bus stop) and when requested by the Engineer for any
specific construction activity. In addition to vehicular traffic, the Traffic Control Plan shall also address
movement of pedestrians though and around the work areas. The Traffic Control Plan shall be prepared by a
person who is certified by the Institute of Transportation (ITS), the American Traffic Safety Services Association
(ATSSA), the International Municipal Signal Association (IMSA) or the State of California Department of
Transportation (Caltrans) as having successfully completed training in the design and operation of work zone
traffic control. Along with the Traffic Control Plan, submit the designer's Certification. Work shall not proceed
without the Engineer's advance approval of the Traffic Control Plan for the work attempted.

Submit the Traffic Control Plan (TCP) to the Engineer for review at least 10 working days prior to mobilization.

The Cities of Pleasanton and Livermore will require a TCP and will review and provide comments. Respond to
their comments and resubmit as necessary until they approve your TCP.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Add to section 8-1.10A:
Liquidated damages are calculated from the table in this section.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.03:
The bid items are intended to completely cover all work within the plans and specifications. Any work that is not
clearly embraced in the various contract bid items is considered as included in the various contract items of
work, and no additional compensation will be made.

Add to section 9-1.16D:
The lump sum price for “Mobilization” shall include all mobilizations, remobilizations, and demobilizations.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION I GENERAL CONSTRUCTION

10 GENERAL

Replace section 10-7 with:

10-7 RAPID Bus Shelters and Amenities
The original Rapid bus stop details are included in the Appendix to these Technical Specifications.

You are responsible for reviewing, marking, and tracking all pieces through the disassembly and reassembly
process to ensure items are tracked and correctly reconstructed.
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Immediately notify the Engineer of any lost or missing parts. LAVTA will replace missing parts prior to the start
of your work. You are responsible for replacement of lost parts once disassembly begins. Lost parts must be
replaced with original manufacturer parts and pieces.

Protect the shelter during disassembly, transport, temporary storage, reassembly. Damage to the shelter must
be repaired to the satisfaction of LAVTA.

Provide a Relocation Plan to the Engineer that describes how you intend to relocate the shelters.
LAVTA furnishes the bike racks. You are responsible for acquiring the hardware to install the bike racks.

The work to install the bike rack, including acquiring the necessary hardware, is paid for as INSTALL RAPID
BIKE RACK (LAVTA FURNISHED).

12 TEMPORARY TRAFFIC CONTROL

Add to section 12-4.02A:
Comply with the traffic control requirements from the City of Pleasanton and the City of Livermore for work
within each city.

Lane closures are not permitted. Maintain the existing lane configurations, with a minimum lane width of 11 feet.
The full width of the traveled way must be open for use by public traffic on Saturdays, Sundays and designated
legal holidays; after 3:00 p.m. on Fridays and the day preceding designated legal holidays; and when
construction operations are not actively in progress.

Personal vehicles of your employees must not be parked on the traveled way, including sections closed to
traffic.

Emergency Response vehicles are permitted to pass through the work area without delay at all times.

When entering or leaving roadways which bear public traffic, the construction vehicles and equipment, whether
empty or loaded, must in all cases yield to public traffic.

NANNNNNNANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

15 EXISTING FACILITIES

Add to section 15-1.01:

The location of all existing underground utilities may not be shown on the Plans. It is not the intent of the plans
to show the exact location of existing or relocated utilities. Do not assume that all utilities have been identified
on the plans. You are responsible for verifying the actual location and depth in the field of all utilities.

Be cognizant of the existing overhead and underground utility lines in the proximity of the work area and take all
precautions, as necessary, to not disturb these facilities.

Notify Underground Service Alert prior to any excavation. Call 811 and follow the USA North’s California
Excavation Manual and the specifications. Prior to starting an excavation, examine the excavation site for
physical evidence (manholes, valve covers, water meters, fire hydrants, sewer cleanouts, storm drains, vaults,
utility maintenance boxes, pole risers, trench cuts etc.) that would indicate the existence of underground
facilities. You must excavate, as cautiously and prudently as possible.

Where excavations are performed in the vicinity of underground utility mains and/or services, perform initial
hand dug exploratory excavations to determine their exact depth and location. Exercise extreme care to avoid
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damage to all utility facilities. It is your responsibility to make repairs to any facilities damaged by your
operation, at your cost.

Add to section 15-1.03C:

Remove and Dispose of Existing Non-Rapid Shelters
Remove and dispose of the existing non-Rapid shelters at the four (4) bus stops along North Canyons Parkway.
These shelters become your property and must be disposed of outside the right-of-way.

Disconnect existing electrical service to the shelter.

This work is paid for as REMOVE AND DISPOSE OF EXISTING BUS STOP SHELTER.

Relocate Existing RAPID Bus Stop Shelters and Amenities
Existing bus stop shelters and amenities, where shown to be relocated or salvaged, shall be removed and
either relocated or salvaged, per the plans.

All RAPID items are to be relocated except for the bike racks and the wayfinding signs. These are to be
salvaged.

Items that are not to be relocated will be salvaged, packaged, and delivered to LAVTA's maintenance yard at
875 Atlantis Court, Livermore, CA. Provide the Engineer with a minimum of 2 working days advance notice
prior to scheduling a drop-off.

Shelters and amenities to be relocated may be temporarily stored at LAVTA's maintenance yard at 875 Atlantis
Court, Livermore, CA, for up to 28 calendar days. Provide the Engineer with a minimum of 2 working days
advance notice for scheduling access to the maintenance yard.

Comply with Section 10 of these Specifications regard relocating and installing Rapid shelters and amenities.

At the locations where bus stop amenities are removed, grind the existing anchor bolts to a point 1" below the
existing sidewalk surface, and fill with epoxy or grout that matches the color of the sidewalk.

Remove the foundation for the Rapid Bus Stop Flag Pole and Signage. Backfill and compact with aggregate
base. Sawcut, remove, and replace the complete flag of sidewalk around the removed foundation. Replace with
platform sidewalk. Payment for removal of the foundation is included in the cost for relocate rapid column-
mounted flag sign (including foundation). Replacement of platform sidewalk is pad as Minor Concrete
(Platform).

Remove and replace the existing bus stop name sign on each of the Rapid Bus Stop Flag Poles. LAVTA provides
you with the replacement signs to be installed. Install the signs in an identical manner as the existing signs are
attached. Existing sign attachment plans are shown in the Appendix. Payment for this work is included in the
RELOCATE RAPID COLUMN-MOUNTED FLAG SIGN (INCLUDING FOUNDATION) bid item.

At the locations to receive the relocated improvements, excavate and place foundations as shown on the plans
for those items requiring foundations. Perform this work as specified elsewhere in these specifications.

The work to relocate the existing Rapid shelter is paid for as RELOCATE RAPID SHELTER (INCLUDING
FOUNDATION) and includes the costs to excavate and place the foundations necessary for the shelter, and all
other work to completely relocate the shelter.

The work to relocate and install the existing Rapid real time sign is paid for as INSTALL SALVAGED
STANDARD ELECTRONIC REAL-TIME INFORMATION SIGN.

The work to relocate the existing Rapid bench is paid for as RELOCATE RAPID BENCH.

The work to relocate the existing Rapid trash and recycling receptacle set is paid for as RELOCATE RAPID
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TRASH/RECYCLING RECEPTACLE SET. Payment for each includes relocation of both receptacles.

The work to relocate the existing Rapid column-mounted flag sign is paid for as RELOCATE RAPID COLUMN-
MOUNTED FLAG SIGN (INCLUDING FOUNDATION) and includes the costs to excavate and place the
foundations necessary for column-mounted flag sign, the work to remove the existing foundation, and all other
work to completely relocate the column-mounted flag sign.

The work to relocate the existing Rapid shelter is paid for as RELOCATE RAPID PEDESTRIAN LIGHT
(INCLUDING FOUNDATION) and includes the costs to excavate and place the foundations for the pedestrian
light, and all other work to completely relocate the pedestrian light.

The work to salvage the existing Rapid bike rack is paid for as SALVAGE RAPID BIKE RACK.

The work to salvage the existing Rapid wayfinding sign is paid for as SALVAGE RAPID WAYFINDING SIGN.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il EARTHWORK AND LANDSCAPE

17 CLEARING AND GRUBBING

Add to section 17-2.03A:
Identify overhanging tree limbs and roots that may conflict with the work. Verify and obtain approval from the
Engineer prior to any cutting of any trees, tree limbs, or tree roots.

Clearly mark trees, shrubs and bushes designated for removal for the Engineer's review before beginning
removal operations. Only trees shown on the plans or so designated by the Engineer shall be removed. Wood
and vegetation debris and residue must be removed as it is generated. Under no circumstances may chips or
other combustible materials be disposed of onsite.

19 EARTHWORK

Add to section 19-1.03
At the four stops along North Canyons Parkway, fill the areas of sidewalk that are removed and not being
replaced with sidewalk. Backfill these areas with clean material and compact to 85% relative compaction. Grade
the areas to drain away from the sidewalk.

Restore areas behind new sidewalk by backfilling with clean material, compacting to 85% relative compaction,

and grading to drain away from the sidewalk.

Add to section 19-1.04
Payment for excavation is included in that bid item which requires excavation. Excavation is not paid for
separately.

Payment for all backfilling, compaction, and final grading, including any necessary import material, is paid for as
CONFORM EARTHWORK AND GRADING.

20 LANDSCAPE
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Add to section 20-1.01A
At the four stops along North Canyons Parkway, restore the areas behind the back of sidewalk where existing
sidewalk (bus platform) is removed and new platform is not constructed in its place.
Backfill this area as described in Section 19 of these Specifications. Place mulch to match existing.
Payment for restoring the landscaping area associated with the four areas of sidewalk/bus platform removal is

considered as included in the prices paid for the various contract items of work. No separate payment will be
made.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION VIII MISCELLANEOUS CONSTRUCTION

73 CONCRETE CURBS AND SIDEWALKS

Add to section 73-1.01:
All concrete work within the City of Livermore (at the four new Rapid stops on North Canyons) shall comply with
the City of Livermore's Standard Specifications, including Division 03-Concrete, available at:
http://www.ci.livermore.ca.us/citygov/cd/eng/specs.asp

All concrete work within the City of Pleasanton (patching the location of the removed column-mounted flag sign

foundation, at the four exiting Rapid stops) shall comply with the City of Pleasanton's Standard Specifications,

including Section 15 Concrete Improvement, available at:
http://www.cityofpleasantonca.gov/civicax/filebank/blobdload.aspx?BloblD=28995

You are responsible for providing Quality Assurance testing. Perform strength and slump tests of concrete.
See section 6-2.01A.

Add to section 73-1.03A:
Do not place concrete when base surface temperature is less than 40 degrees F, or surface is wet or frozen.

You are required to raise or lower all existing facilities such as meter boxes, gate valve covers, sanitary sewer
clean out covers, manholes, and monuments to finished grade for new pavement or sidewalk.

You must keep a log, which shall be submitted to the Engineer, of the number of existing facilities adjusted to
grade. Note the location of the facilities within the paved limits. The log shall be submitted with each invoice
request and at the end of the project.

Notify and coordinate with municipal utility agencies and private utility companies as indicated on the plans to
obtain materials and requirements for adjusting facilities to grade.

Replace all utility boxes, lids, and covers damaged as a result of your activity.

Add to section 73-1.04:
Payment for raising or lowering any existing facilities as part of sidewalk or platform construction is included in
payment for that item. There will be no separate payment for adjustment work.

Add to section 73-4.01A:
Construction of platform concrete is covered by this section.

Add to section 73-4.01C:
Submit to the Engineer a minimum of four (4) samples of decorative concrete paving with Oyster shell content
and finishes as described elsewhere in section 73. Samples shall demonstrate the contrast between the trowel
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and different sandblast finishes and between different amounts of crushed oyster shell content in the concrete’s
fine aggregate component. The submitted samples shall be as follows:

eSample #1: 4% oyster shell content and trowel/medium sandblast finish
eSample #2: 4% oyster shell content and trowel/heavy sandblast finish
eSample #3: 8% oyster shell content and trowel/medium sandblast finish
eSample #4: 8% oyster shell content and trowel/heavy sandblast finish

Prepare additional samples at the discretion of the Engineer.

Add to section 73-4.02:
Obtain cementitious material from the same source throughout the project.

Coarse aggregate shall be a combination of uniformly graded and clean gravel, crushed gravel, or crushed
rock. All coarse aggregate shall have a maximum size 1” and be free from vegetable matters, and other
deleterious substances, of approved source, and conform to ASTM C33.

Fine Aggregate shall be natural sand or a combination of not less than 50% natural and manufactured sand,
free from deleterious coatings, roots, bark sticks, rags, and other extraneous material. Include 4% or 8%
crushed oyster shells (mother of pearl) in the aggregate mix. Shells shall be washed crushed, screened, and
then uniformly blended with the sand. The Engineer determines the precise percentage of crushed shell content
to be used from the submitted samples (see section 73-4.01C).

Add to section 73-4.03:
Tool the edges of all joints in pavements. Joints to be placed at the locations indicated on the plans.

Finish shall be medium sweated finish and be monolithic with structural slab. Compact freshly placed slab and
screed uniformly to grade. Lightly push large aggregate below the surface with screen tamper, screed and bull
float. As soon as the surface becomes workable, wood float, then trowel to a uniform smooth surface. Follow by
establishing the following two finishes:

Non-directional, even, and uniform medium sweated trowel finish.

Sandblast finish: Sandblast surfaces as indicated on the plans using a wet abrasive blast in such a
manner that the resulting surfaces have a uniform appearance and texture. Sandblasting method and
level must match the approved samples (see section 73-4.01C), in which the contrasts of the proposed

sandblast and trowel finish are similar to that which will be achieved on the job, as selected by the
Engineer. Method of execution must be approved by the Engineer.

Immediately after placement, protect pavement from premature drying, excessive hot or cold temperatures, and
mechanical injury.

Do not permit vehicular traffic over pavement for 7 days minimum after finishing.

Replace section 73-4.04 with:
Work to place and finish platform concrete is paid for as MINOR CONCRETE (PLATFORM).

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION X ELECTRICAL WORK

86 _GENERAL
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Add to section 86-1.01:
LAVTA furnishes two (2) Rapid pedestrian lights. The remainder will be relocated.

Add to section 86-1.02B(1):
All conduit within this project shall be Type 3, and sized per Plan.

Add to section 86-1.02C(1):
Pull boxes within this project shall be marked with “ELECTRICAL” on pull box lid.

Add to section 86-1.02M:
Photo electric units within this project be Control Type II.

Replace section 86-1.04 with:
The work to install new rapid pedestrian light furnished by LAVTA, including the costs to excavate and place
the foundation, is paid for as INSTALL RAPID PEDESTRIAN LIGHT (INCLUDING FOUNDATION, LAVTA,
FURNISHED).

This is a revocable bid item, and is not subject to the provisions of section 9-1.06.

87 ELECTRICAL SYSTEMS

Add to section 87-1.03F(1):
Connection to existing conductors shall be made with a dual pole inline fuse.

Add to section 87-21.03B(1):
Contractor shall maintain existing electrical service at each bus stop and reuse for modified bus stop
configuration. Existing service is a direct connection to PG&E on an unmetered service. Contractor shall be
responsible for coordination with PG&E for temporary disconnect and reconnection during construction.

APPENDICES
APPENDIX A — Original Bus Stop Amenity Procurement Plans (excerpt)
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B A

ABBREVIATION

GENERAL NOTES

NOTE : NOT ALL ABBREVIATIONS MAY BE USED IN THIS PROJECT

EXP: 5/31/07

94612

C 17923

Tel: (510) 763-1313
FAX: (510) 465-1586

VBN BUILDING
560 14th St.
Oakland, CA

MAY 8, 2009

Y ___________|
ISSUES/REVISIONS

NO. DATE

DESCRIPTION

& AND CT. CERAMIC TILE GA. GAUGE NOM.  NOMINAL SIM. SIMILAR 1. NOTES
L ANGLE C.FT.  CERAMIC FLOOR TILE G.A. GYPSUM ASSOCIATION N.P.S.  NOMINAL PIPE SIZE S.M. SHEET METAL 1.1.  GENERAL NOTES APPLY TO THE ENTIRE WORK OF THIS CONTRACT.
Q@ AT CW.T.  CERAMIC WALL TILE GALV.  GALVANIZED N.S. NORTH—SOUTH SMD.  SEE MECHANICAL DWGS. 1.2.  SHEET NOTES APPLY TO THE DRAWING SHEET ON WHICH THEY OCCUR.
CE CENTERLINE GEN. GENERAL N.T.S. NOT TO SCALE S.M.S. SHEET METAL SCREW 1.35. IN CONFLICTS BETWEEN THE SHEET NOTES AND THE GENERAL NOTES, SHEET NOTES
® DIAMETER OR ROUND DBL. DOUBLE G.F.R.C. GLASS FIBER REINFORCED CONC. N.W. NORTHWEST S.0.6.  SLAB ON GRADE WILL GOVERN.
N PERPENDICULAR DEMO.  DEMOLITION GL. GLASS S.P. SALLYPORT
4 POUND OR NUMBER DEPT.  DEPARTMENT G.LB.  GLULAM BEAM 0/ OVER S.P.D.  SEE PLUMBING DWGS. 2. DO NOT SCALE DRAWINGS.
P PLATE DET. DETAIL OND.  GROUND 0.C. ON CENTER SPEC.  SPECIFICATION
AB.  ANCHOR BOLT OR AGGREGATE BASE DF DOUGLAS FIR GOVI.  GOVERNMENT 0.0.  OUTSIDE DIAMETER sQ. SQUARE 5. VERIFY ALL DIMENSIONS AND CONDITIONS IN' FIELD PRIOR TO FABRICATION AND ASSEMBLY
ABV.  ABOVE DIA. DIAMETER GR. GRADE OFD.  OVERFLOW DRAIN S.S.D.  SEE STRUCTURAL DWGS, OF ALL ELEMENTS OF THE WORK.
A/C AR CONDITIONING DIAG.  DIAGONAL OYP.  GYPSUM OFF. OFFICE S.SK  SERVICE SINK
AC. ASPHALT CONCRETE DIM. DIMENSION 0.FS.  OVERFLOW SCUPPER S.STL.  STAINLESS STFEL 4 w&KlgoDTET[i\lEJ@BLE%AFZ"@ggE%’ROSRPESQE%QED N PARTICULAR, WILL BE AS SIMILAR - WORK
ACOUST. ACOUSTICAL DN. DOWN H, HIGH 0.H. OVERHEAD STA. STATION ’ ’ '
AC.P.  ACOUSTICAL CEILING PANEL D.S. DOWNSPOUT H.C. HOLLOW CORE OPNG.  OPENING STC SOUND TRANSMISSION CLASS 5. ALL DRAWINGS, INCLUDING SHEET NOTES, ARE NEW CONSTRUCTION UNLESS OTHERWISE
ACT.  ACOUSTICAL CEILING TILE DWG.  DRAWING HD. HAND OPP.  OPPOSITE STD. STANDARD
AD. AREA DRAIN DWR.  DRAWER HDR.  HEADER STL. STEEL INDICATED AS EXISTING OR (E).
ADD'L  ADDITIONAL HDWD.  HARDWOOD 0Z. OUNCE STOR.  STORAGE 5. DIMENSIONING
ADJ.  ADJUSTABLE (OR ADJACENT) (E) EXISTING HDWE.  HARDWARE STRUCT. - STRUCTURAL 6.1. ALL DIMENSIONS ARE TO CENTERLINE OF STRUCTURE OR EDGE OF FINISHED
ADMIN.  ADMINISTRATION E. FAST HORIZ.  HORIZONTAL P, PAINT SUSP.  SUSPENDED STRUCTURE.
AF.F. ABOVE FINISHED FLOOR EA. EACH H.P. HIGH POINT P.A. PLANTING AREA S.V. SHEET VINYL 6.2 DIMENSIONS DESIGNATED AS "CLEAR” OR "CLR” ARE FROM FACE OF FINISH TO FACE
AGGR.  AGGREGATE E.B. EXPANSION BOLT HR. HOUR PAF POWER ACTIVATED FASTENER S.W. SOUTHWEST OF FINISH. THESE DIMENSIONS MUST BE MAINTAINED AS NOTED.
ALUM.  ALUMINUM ) EXPANSION JOINT HT. HEIGHT PCC PORTLAND CEMENT CONCRETE SYM.  SYMMETRICAL
ANOD.  ANODIZED EL. ELEVATION H.T. HEAVY TIMBER PL. PLATE 7. DRAWINGS TO BE USED IN CONJUNCTION WITH SPECIFICATIONS. UNDER SEPARATE COVER.
AP. ACCESS PANEL FLAS.  ELASTOMERIC PL. PROPERTY LINE T&B TOP AND BOTTOM
APROX.  APPROXIMATE FLEC.  ELECTRICAL .D. INSIDE DIAMETER P. LAM. PLASTIC LAMINATE T.BD.  TACK BOARD
ARCH.  ARCHITECTURAL FLEV.  ELEVATOR IN. INCH PLAS.  PLASTER T.C. TOP OF CURB
AS. ASPHALT SHINGLES EMER.  EMERGENCY INCAND.  INCANDESCENT PLYWD  PLYWOOD TEMP.  TEMPERED
ASPH.  ASPHALT EN. EDGE NAILING INCL.  INCLUDE PNL. PANEL THK.  THICK
BD. BOARD ENCL.  ENCLOSURE INFO.  INFORMATION POL. POLISHED THRES.  THRESHOLD
BET. BETWEEN £.0S. EDGE OF SLAB INSUL.  INSULATION PR. PAIR T.0. TOP OF
BITUM.  BITUMINOUS EP.S.  EXPANDED POLYSTYRENE INT. INTERIOR PT. POINT T.0.C.  TOP OF CONCRETE
BLDG.  BUILDING EQ. FQUAL PT. PRESSURE TREATED/POST TENSIONED ~ TOIL.  TOILET
BLKG.  BLOCKING FQUIP.  EQUIPMENT JAN. JANITOR PTN. PARTITION T0S. TOP OF STEEL
BM. BEAM EXAM.  EXAMINATION JT. JOINT PV PHOTO VOLTAIC TR. TRIM
B.O. BOTTOM OF EXH.  EXHAUST TS TUBULAR STEEL
BOT. BOTTOM EXP. EXPANSION KIT. KITCHEN Q.T. QUARRY TILE T.W. TOP OF WALL
B.S. BACK OF SIDEWALK EXPO.  EXPOSED TYP. TYPICAL
BSMT.  BASEMENT EXT. EXTERIOR L. LENGTH (R) REMOVE
B.UR.  BUILT-UP ROOFING EW. FACH WAY (OR EAST—WEST) LAB. L ABORATORY R, RISER UB.C.  UNIFORM BUILDING CODE

EW.P.  ELASTOMERIC WATERPROOFING LAM. LAMINATE RAD. RADIUS U.L. UNDERWRITER'S LABORATORY
CAB.  CABINET EMT. ELECTRICAL METAL TUBING LAV. LAVATORY R.B. RUBBER BASE UNF.  UNFINISHED
C.B.U.  CEMENTITIOUS BACKER UNIT EF. EPOXY FLOOR L.B. LAG BOLT RCP.  REFLECTED CEILING PLAN U.ON.  UNLESS OTHERWISE NOTED
C.C.R.  CALIFORNIA CODE OF REGULATIONS  E.P. EPOXY PAINT 6. LONG R.D. ROOF DRAIN
CEM.  CEMENT L.P. LOW POINT REF. REFERENCE VCT VINYL COMPOSITION TILE
CER.  CERAMIC FAS. FASCIA LT. LIGHT REFL.  REFLECTED VENT.  VENTILATOR
C.H. CEILING HEIGHT F.B. FLAT BAR REQD.  REQUIRED VERT.  VERTICAL
C.l. CAST IRON F.D. FLOOR DRAIN MAINT.  MAINTENANCE RESIL.  RESILIENT VEST.  VESTIBULE
C.J. CONTROL/CONSTRUCTION JOINT FDN.  FOUNDATION MAT. MATERIAL REV. REVISION VIF.  VERIFY IN FIELD
CLER.  CLERESTORY FED. FEDERAL MAX.  MAXIMUM RM. ROOM
CLG. CEILING FF. FINISHED FLOOR M.B. MACHINE BOLT R.0. ROUGH OPENING W. WEST (OR WIDTH)
CLO.  CLOSET F.HWS. FLAT HEAD WOOD SCREW MECH.  MECHANICAL R.HW.S. ROUND HEAD WOOD SCREW w/ WITH
CLR. CLEAR F.HM.S. FLAT HEAD MACHINE SCREW MEMB.  MEMBRANE RUB.  RUBBER WD. WOOD
CM.U.  CONCRETE MASONRY UNIT FIN. FINISHED MET. METAL RT. RUBBER TILE W.F. WIDE FLANGE
CNTR.  CENTER FIXT.  FIXTURE MFR.  MANUFACTURER RWD.  REDWOOD W.G. WIRE GLASS
C.0. CASED OPENING (CLEAN OUT) FL. FLOOR M.H. MANHOLE RWL  RAINWATER LEADER W.0. WHERE OCCURS
COL.  COLUMN FLASH.  FLASHING MIN. MINIMUM W/0.  WITHOUT
CONC.  CONCRETE FLUOR.  FLUORESCENT MISC.  MISCELLANEOUS S, SOUTH WP. WATERPROOFING
CONF.  CONFERENCE F.N. FACE NAILING M.O. MASONRY OPENING S.C. SOLID CORE WPM  WATERPROOF MEMBRANE
CONN.  CONNECTION F.0. FACE OF MTD.  MOUNTED SCHED.  SCHEDULE W. PT.  WORK POINT
CONST.  CONSTRUCTION F.O.F.  FACE OF FINISH MUL.  MULLION S.E. SOUTHEAST W.R. WATER RESISTANT
CONT.  CONTINUOUS F.0S.  FACE OF STUD MWP METAL WALL PANEL SEAL.  SEALANT WT. WEIGHT
CONTR.  CONTRACTOR FRPF.  FIREPROOFING SEC.  SECURITY W.W.F.  WELDED WIRE FABRIC

FRT.  FIRE RETARDANT TREATED N NORTH SECT.  SECTION

FS. FULL SIZE N.E. NORTHEAST S.F. SQUARE FOOT
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E | D C | B | A
| | | L
SHEET NOTES
VBN BUILDING
ALL FINISHES TO BE FURNISHED BY MFR., U.O.N. 560 14th St.
PROVIDE ADDITIONAL PAINT FOR TOUCH UP AFTER Oakland, CA
INSTALLATION BY OTHERS. 94612
‘m Tel: (510) 763-1313
- NOT USED. FAX: (510) 465-1586
61/ PROVIDE ACCESS FOR WIRING PV SYSTEM &
-6 1/2 ELECTRONIC SIGN SYSTEM WHERE MOUNTED ON
29" 29" / FLAG SIGNS. ALLOW FOR WIRING TO BE
) Jr-5 12" kg CONCEALED IN STRUCTURE WHERE POSSIBLE.
b Am 11-5 1/2 PV PANEL W.O 11-51/2 EQ
"o 2'-0" MIN. CLR 0. .
PV PANEL W0 £ - (AN ALUM TOP OF PEXEPQEEPﬁx (AT MAT% gklAil%LSLS(iNBAF(ENK LOGO - SIGNAGE—R T e
ROUECTING. AR 5 P 51 . y / = W BN m CURVED ARM— SEE AB01 SIGNAGE SCHEDULE FOR LOCATIONS C 17923
i \4-50y/ 2%"8 POLE WITH END CAP—_ N_ ||| 2 B4 W/ PV & ELECTRIC SIGN. ExXP: 5731707
WITH LOGO SIGNAGE A : \rﬁ 1 N =~ o3
L= . 2|LOGO S'GN\ A ] /ELECTRONlC SIGN IR / R FOR LOCATIONS WHERE NO NEW SHELTER
e ‘ = ELECTRONIC SIGN W te = W/ PV PANEL W.O:. — OCCURS, LOCATION SIGN TO BE MOUNTED ON
ELECTRONIC SIGN 4__, 5 RONIC HOUSINé l | TS - ELECTRONIC SIGN | == FLAG SIGN.
W/ PV PANEL W.0— {1 L )V \& : (T <) | ok
= —— LOCATION NAME— =2 T LOCATION NAME~IC [ [ ! W/ PV PANEL W.0— 191l | Pl
\ o — /B — -4 m 'S i — AVES RN PROVIDE MOUNTING STRUCTURE FOR PHOTO
LOCATION SIGN, W.O.—/é_' : — 503 5"¢ PORCELAIN ENAMEL _-~\/ = T 2 IMETAL SIGNAGE M o . WEATHER PROOF Eﬁfﬁ VOLTAIC PANEL & BATTERY SYSTEM WHERE
1S PRINTED LOGO TR S MOUNTED TO I 0 IS e OCCURS TO POWER ELECTRONIC SIGN.
e T = ON{Z METAL PLATE=""1 | S MEIAL CLEATS @ 7 / OWNER TO FURNISH TO FLAG SIGN FABRICATOR
” 9 [ ‘ ] - » ? ) » -~ PV, PA¢JEL \N.O:____ ’
4L - BUS STOP ROUTE i HAND HOLE ON PIPE 4% /714" < THE REQUIRED DIMENSIONS OF BATTERY &
NG NUMBER SIGN, MOUNTED TO = | ° FOR J—BOX & WIRING T 4 9'_9" CONTROL ENCLOSURE PRIOR TO FABRICATION.
e @]
o N INFO. SIGN METAL PLATE [ 1] T/ ™ INSIDE HOUSING——. 7 7
] _ s o Ay b FLAG SIGN STRUCTURE TO BE ENGINEERED TO
L5 /) WEATHER PROOF BATTERY | [ W.P. ACCESS DOOR MIN. [ | (B3 A IoNS MOTED o Aee] 10 meate @
PIER FOUNDATION — #~ 5 HOUSING WELDED [ SIZE 12" WIDE X 14" TALL. | go@ \ -/ SONER FOR ELECTRONIG. SIGN SveTen
o wee—” JO MEIAE POSTS. | CONFIRM ACCESS CLEARANCES | [ ELECTRONIC SIGN WITH PV SYSTEM BY OTHERS
CVIL DWGS—" COVER CONC. CUR ‘ | FOR SYSTEM COMPONENTS ‘ | ' MAY 8, 2009
I L ___1 I )
EDGE OF CURB
T
ISSUES/REVISIONS
/BT\SIDE ELEVATION W/ PV /B2\FRONT ELEVATION W/ PV /B3\REAR ELEVATION W/ PV (BO\PLAN W/ PV
A—111) SCALE: 1/4"=1-0" A—111) SCALE: 1/4"=1"-0" A—111) SCALE: 1/4"=1-0" A—111) SCALE: 1/4"=1-0" - INTSH
1] METALIC SILVER COATING
2] CLEAR COAT @ SIGNS
NO. DATE DESCRIPTION
PROJECTING ARM 40" Z‘OCLFE’”N' 1-51/2 151/ 125 1/2" ST1OF
WITH LOGO SIGNAGE T : IMPROVEMENTS
i{ \
A - LOGO SIGNAGE ABOVE
o o Logo I \\) o PROCUREMENT
SIGNAGE—1— = = % 21L0GO SiohN—"] Ye. H CURVED ARM ABOVE
2’0" Q m m \ ) e
) 50 570 PORCELAIN ENAMEL — rp=rt 2 | METAL SIGN 7
=m < PRINTED LOGO O \4-503/ PLATE MOUNTED  |£ 4 |
! © ON[2|METAL PLATE—"] =1k TO METAL CLEATS—T !
BUS STOP ROUTE =/ P g S
NUMBER SIGN, MOUNTED TO ( CONCRETE CURB— PIER FOUNDATION BELOW,
INFO. SIGN METAL PLATE / SEE CIVIL DWGS:
%L% R Al : il— tl\ | \ ALl m DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:

==
EDGE OF CURM

|
|
|
|
L1

AT\ TYP. SIDE ELEVATION

A—=111) SCALE: 1/4"=1"-0"

TYP. DOUBLE POST
STANCHION W/
PROJECTING ARMS

A2

TYP. FRONT ELEVATION

A—111) SCALE: 1/4"=1"-0"

PIER FOUNDATION
BELOW, SEE
CIVIL DWGS:

. .
| |
| |
| |
| |
| |

|
| |
| |
| |
L

A3\ TYP. REAR ELEVATION

A—=111) SCALE: 1/4"=1"-0"

A4

TYP. PLAN

A—=111) SCALE: 1/4"=1"-0"

VL/PN/BNL JA

PROJECT NUMBER: 097447005
SCALE: 1/4" = 1'-0"
|

PLAN / ELEVATIONS
FLAG SIGNS

A—111




i D C B A

XTBLK—Procurement PLOTTED: May 07, 2009 11:13am BY:bernard

XREFS:XTBLK; XFPL—BASIC; XGRID—BASIC; XRCPL—BASIC; XFNPL—-BASIC; XRFPL—BASIC; XTBLK—Phase 1;

FILE INFO: F:\07002-LAVTA—Rte10—BRT\OOCADD\A112.dwg

| | | | SHEET NOTES -

VBN BUILDING
560 14th St.
Oakland, CA
94612

Tel: (510) 763-1313
FAX: (510) 465—1586

1. PROVIDE MODULAR PRE—ENGINEERED
SHELTER FOR RAPID—BASIC BUS STOPS. SEE
SHEET A202 FOR ELEVATIONS.

2. SEE CIVIL DRAWINGS FOR PLACEMENT OF
SHELTERS ON SITES. INSTALLATION BY
OTHERS.

1 2 1 2 5. SEE LANDSCAPE DRAWINGS FOR SITE
BENCHES & AMENITIES.

4. PROVIDE ACCESS HAND HOLE FOR

10"-9” 71/2%5 10'-9” L7 1/2 CONNECTING SHELTER TO SITE UTILITY - 90
 PROVIDE STRUCTURAL MEMBER POWER. PROVIDE WIRING FOR LIGHTING & P 5/55 707
IN CLG FOR SUPPORT OF | | ELECTRONIC SIGN CONCEALED IN STRUCTURE.
SIGNABE & DISPLAT BASE 5. SEE SIGNAGE SCHEDULE ON A801 FOR
2@5%&%?%&82ELECTRON'C ™ — ALUMINUM STRUCTURE LOCATIONS W/ PV POWER FOR ELECTRONIC
< ’ > < BELOW, TYP. SIGN & LIGHTS. PROVIDE PHOTO VOLTAIC
| | GLASS PANEL, TYP. [4] | "| PV PANEL MOUNTED ON PANELS, BATTERY & HOUSING WHERE PV
7 ~ ™ ROOF W.O. POWER IS REQUIRED. PROVIDE WIRING
@ -~ A b S @ S N s =Y S S, 1 G — CONCEALED IN STUCTURE FOR PV SYSTEM,
| — i-: l” i —H:___ZFWE:_ZEFI_ /l’:_ LIGHTS, & ELECTRONIC SIGN SYSTEM.
\\/ “‘_
Yoo I o & AT T :FL____:JL IV AN 6. OWNER TO FURNISH TO FLAG SIGN
| | | | e - f T T Ve FABRICATOR, THE REQUIRED DIMENSIONS OF
| Il N It \ | L Ui I I'L I J' It BATTERY & CONTROL ENCLOSURE PRIOR TO
| e T FABRICATION.
\ \“—OPTIONAL POST ‘ N\ SOLID ALUM. PANEL
1
A \ BRACKET, TYP. A ROOFING
207 LIGHT FIXTURE, TYP. PROVIDE Ve LOCATION SIGN MOUNTED TO
A2 CONCEALED WIRING FOR POWER A2 ROOF, SEE A4/A503 MAY 8, 2009
W TO LIGHTS. w
|
ALUM. CLG. PANEL [1] KEY NOTES ISSUES/REVISIONS
1. CONCRETE FOUNDATION BY OTHERS, SEE CIVIL
B1 \REFLECTED CEILING PLAN B2 \ROOF PLAN OWGS.
A—112) SCALE: 1/4"=1"-0" A—112) SCALE: 1/4"=1"-0"
2. PROVIDE TEMPLATES FOR ALL INSERT

PLACEMENT FOR SHELTER PER MANUFACTURER.

O, @ O, @

LOCATION FOR PV 12'—0" / DISPLAY CASE, SEE A2/A502
10°=9” E(Y)?JTSEIMG B@TEFRY 7 1/271 10'=9” / -7 1/2” NO.  DATE DESCRIPTION
SECURED TO
UNDERGROUND UTILITIES | SHELTER. FIN. SAME FINISH
BY OTHERS \ | SEE CIVIL DWGS. AS SHELTER GLAZING, TYP. RAPID BUS
AN FOR CANTILEVER i —BENCH LOCATION, SEE 1| METALLIC SILVER COATING
. STRUCTURE PIER o LANDSCAPE DWGS. STOP
FOUNDATION > 2] NOT USED
I - | aeom. posTL IMPROVEMENTS
A B Rl B AN A : OPTIONAL POST 3| LAMINATED TEMPERED GLASS W/ RAPID
N ' N LOGO IMAGE (SIGN TYPE 5) PROCUREMENT
- - @ 4| %” TEMPERED GLASS W/ BAKED ON
Pt N I 2
. " - |
1 m Ll m TRANSLUSCENT SILVER WARNING BAND
\e-20Y/ \e-20Y/ @ 3 ABOVE GRADE
=l PROVIDE GASKETED COVERED
A PROVIDE STRUCTURAL > AAND HOLE FOR J—BO0X &
WIRING FOR CONCEALED
A ENGINEERING FOR ~
\4-202/ CONNECTION TO SITE
A2 FOUNDATION PIERS
UTlLlTlES OR BATTE RY W.O. DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:
w WHERE OPTIONAL OPTIONAL POST VL/PN/BNL JA
POST IS USED EDGE OF ROOF
MAINTAIN CLEAR ABOVE’ TYP. PROJE’CT NUMBER: ’(’)9744’700”5
FLOOR AREA FOR BASIC SHELTER SCALE: 1/4" = 1'-0
WHEELCHAIRS. E———.
MIN. AREA OF 38 B
WIDE X 48" DEEP — PLANS
RAPID BASIC SHELTER
A1 \YFOUNDATION PLAN A2 \FLOOR PLAN

W SCALE: 1/4"=1-0" w SCALE: 1/4"=1-0"
A—112




A

PROVIDE STRUCTURAL

MEMBER IN CEILING FOR
SUPPORT OF SIGNAGE &

DISPLAY CASE

LIGHT FIXTURE, TYP.
/ PROVIDE CONCEALED
WIRING FOR POWER TO

LIGHTS.

UNDERGROUD
UTILITIES BY OTHERS

10’_9” 10’_9”
GLASS PANEL,
/TYP.

— % / #=%
It 1l | | mm ]
| I Il | | |
It |l | | |l |
ORI | Il | |l f
I |l | | |l |
| I Il | | |

i

ALUM. CLG. |
PANEL

BRACKET, TYP.

B1\REFLECTED CEILING PLAN

A—113/ SCALE: 1/4"=1"-0"

O,

10’_9’7

XREFS:XTBLK; XGRID—STANDARD; XFPL—STANDARD; XGRID—STANDARD; XRCPL—STANDARD; XRFPL—STANDARD; XTBLK—Phase 1; XFNPL—STANDARD; XTBLK—Procurement PLOTTED: May 07, 2009 11:14am BY:bernard

PROVIDE STRUCTURAL
ENGINEERING FOR
FOUNDATION PIERS
WHERE OPTIONAL
POST IS USED

FILE INFO: F:\07002-LAVTA—Rte10—BRT\OOCADD\A113.dwg

W

L OPTIONAL POST

BRACKET MOUNTED
ELECTRONIC SIGN

SEE B3/A502

SEE CIVIL DWGS. FOR
CANTILEVER STRUCTURE
PIER FOUNDATION

A1 \FOUNDATION PLAN

A—=113/ SCALE: 1/4"=1"-0"

7 1/2%

7 1/2"

10’_9”

7 1/2"

ALUM. BELOW, TYP. —

|
PROVIDE STRUCTURAL 7
MEMBER IN CEILING FOR
SUPPORT OF SIGNAGE &

A

2

I N

O =

5—-11"

N
]
Il

N

i

DISPLAY CASE.

|
- T T /T

S — |

T —
EI:

|

I

I

|

|

(]

I A

I
=
b

C

LOCATION SIGN

MOUNTED TO ROOF

SEE A4/A503

[

SOLID ALUM.

ROOFING %

B2 \ROOF PLAN

A—113/ SCALE: 1/4"=1"-0"

10’_9”

©,

7 1/2"

PROVIDE GASKETED

COVERED HAND HOLE !
FOR J—BOX & WIRING
FOR CONCEALED
CONNECTION TO SITE
UTILITIES

+—— GLAZING, TYP.[4]

/X/AI_UM. POST
|

BENCH LOCATION,
SEE LANDSCAPE. —

DISPLAY CASE,
SEE A2/A502

EDGE OF ROOF
ABV., TYP.

STANDARD SHELTER (22'-97)

OPTIONAL POST

—BENCH LOCATION,
SEE LANDSCAPE.

— MAINTAIN CLEAR
FLOOR AREA FOR
WHEELCHAIRS. MIN.

AREA OF 36" WIDE

A2 \FLOOR PLAN

A—=113/ SCALE: 1/4"=1"-0"

X 48" DEEP

SHEET NOTES

1. PROVIDE MODULAR PRE—-ENGINEERED
SHELTER FOR RAPID—STANDARD BUS STOPS.
SEE SHEET A202 FOR ELEVATIONS.

2. SEE CIVIL DRAWINGS FOR PLACEMENT OF
SHELTERS ON SITES. INSTALLATION BY
OTHERS

5. SEE LANDSCAPE DRAWINGS FOR SITE
BENCHES & AMENITIES.

4. PROVIDE ACCESS HAND HOLE FOR
CONNECTING SHELTER TO SITE UTILITY
POWER. PROVIDE WIRING FOR LIGHTING &
ELECTRONIC SIGN CONCEALED IN

VBN BUILDING
560 14th St.
Oakland, CA
94612

Tel: (510) 763-1313
FAX: (510) 465—1586

C 17923
EXP: 5/31/07

STRUCTURE.
MAY &8, 2009
|
|/< EY N OT E S |SSUES/REV|S|ONS
1. CONCRETE FOUNDATION ENGINEERED BY
MANUFACTURER IF OPTIONAL POST IS
USED.
2. PROVIDE TEMPLATES FOR ALL INSERT
PLACEMENT FOR SHELTER PER
MANUFACTURER.
NO. DATE DESCRIPTION
FINISH
1] METALLIC SILVER COATING RAPID BUS
2] NOT USED STOP
IMPROVEMENTS
3] LAMINATED TEMPERED GLASS W/ RAPID
LOGO IMAGE (SIGN TYPE 5) PROCUREMENT

4| %" TEMPERED GLASS W/ BAKED ON
TRANSLUSCENT SILVER WARNING BAND @ 3

DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:

VL/PN/BNL JA

PROJECT NUMBER: 097447005
SCALE: 1/4” = 1'-0"

|
PLANS —

RAPID STANDARD SHELTER

A—1135




XREFS:XTBLK; XGRID—DUBLIN; XTBLK—Procurement PLOTTED: May 07, 2009 11:19am BY:bernard

FILE INFO: F:\07002-LAVTA—Rte10—BRT\OOCADD\A114.dwg

A

o) >

o )| >

12'~7 7/8"

@

8 1/8"

11'-3

1/2”

8 1/8"

/
L

— PROVIDE STRUCTURAL
MEMBER BETWEEN COLUMNS
FOR SUPPORT OF SIGNAGE &
DISPLAY CASE

BRACKET MOUNTED
ELECTRONIC SIGN SEE

B4 /A502

"ﬁ_
—X

- =

2'+0 1/8”"

4_’—'—8”
I
|

B1\REFLECTED CEILING PLAN

LIGHT FIXTURE, TYP.
PROVIDE CONCEALED
WIRING FOR POWER TO
LIGHTS.

A—112) SCALE: 1/4"=1"-0"

11°=3

1/2”

2’+0 1/8"

AS

AT \YFOUNDATION PLAN

-20

A—CONCRETE PIER

(AT
N2

FOOTING, SEE CIVIL
DWGS.

A—112) SCALE: 1/47=1"-0"

PROVIDE GASKETED
COVERED HAND HOLE FOR
J—BOX & WIRING FOR
CONCEALED CONNECTION

T0

PV SYSTEM BATTERY
HOUSING WELDED TO
FRAME. FIN. SAME AS
SHELTER

A
B

MAINTAIN CLEAR FLOOR
AREA FOR WHEELCHAIRS.

MIN. AREA OF 36" WIDE
X 48" DEEP

11'=3 1/2”

g 3’—10"%’ 10 1/27 3'—10"

il

2'+0 1/8”"

LOCATION SIGN

B2 \ROOF PLAN

MOUNTED TO ROOF,
SEE A4/A503 —————— A3
PV PANEL W.O. —203
MOUNTED ON ROOF

A—112/ SCALE: 1/4"=1"-0"

O,

@

11'=3 1/2"

BATTERY

— DISPLAY CASE,
SEE A2/A502

2’+0 1/8"

A2 \FLOOR PLAN

Q

BENCH LOCATION,
SEE LANDSCAPE DWGS.

EDGE OF ROOF
ABV., TYP.

A—112) SCALE: 1/4"=1"-0"

SHEET NOTES

1.

PROVIDE MODULAR PRE—ENGINEERED
SHELTER FOR DUBLIN=BASIC BUS STOPS.
SEE SHEET A203 FOR ELEVATIONS.

SEE CIVIL DRAWINGS FOR PLACEMENT OF
SHELTERS ON SITES. INSTALLATION BY
OTHERS

. SEE LANDSCAPE DRAWINGS FOR SITE

BENCHES & AMENITIES.

NOT USED.

. SEE SIGNAGE SCHEDULE ON AB01 FOR

LOCATIONS W/ PV POWER FOR ELECTRONIC
SIGN & LIGHTS. PROVIDE PHOTO VOLTAIC
PANELS, BATTERY & HOUSING WHERE PV
POWER IS REQUIRED. PROVIDE WIRING
CONCEALED IN STUCTURE FOR PV SYSTEM,
LIGHTS, & ELECTRONIC SIGN SYSTEM.

. OWNER TO FURNISH TO FLAG SIGN

FABRICATOR, THE REQUIRED DIMENSIONS OF
BATTERY & CONTROL ENCLOSURE PRIOR TO
FABRICATION.

VBN BUILDING
560 14th St.
Oakland, CA
94612

Tel: (510) 763-1313
FAX: (510) 465—1586

—

X1 c 17923

MAY &, 2009
- |
|/< EY N OT E S |SSUES/REV|S|ONS
1. CONCRETE FOUNDATION, SEE CMIL
FNGINEER
2. PROVIDE TEMPLATES FOR ALL INSERT
PLACEMENT FOR SHELTER PER
MANUFACTURER.
NO. DATE DESCRIPTION
FINISH
METALLIC SILVER COATING RAPID BUS
NOT USED STOP
LAMINATED TEMPERED GLASS W/ RAPID IMPROVEMENTS
LOGO IMAGE (SIGN TYPE 5) PROCUREMENT

3/8" TEMPERED GLASS W/ BAKED ON

TRANSLUSCENT SILVER WARNING BAND
@ 3

3/8" POLYCARBONATE TRANSLUCENT

GLAZING, BRONZE TINT TO MATCH
EXISTING SHELTER ON DUBLIN BLVD.

DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:

VL/PN/BNL JA

PROJECT NUMBER: 097447005
SCALE: 1/4” = 1'-0"

|
PLANS

DUBLIN BASIC SHELTER

A—114




XREFS:XTBLK; XGRID—DUBLIN—STANDARD; XTBLK—Procurement PLOTTED: May 07, 2009 11:20am BY:bernard

FILE INFO: F:\07002-LAVTA—Rte10—BRT\OOCADD\A115.dwg

A

20'—8| 3/4”

20°'—8| 3/4”

8 /8" 9°-8 1/4” 9'—8 1/4”

8

m\.
©
|
(00]
~
-,

9'—8 1/4”

PROVIDE STRUCTURAL
MEMBER BETWEEN COLUMNS
FOR SUPPORT OF SIGNAGE
& DISPLAY CASE.

BRACKET MOUNTED
ELECTRONIC SIGN

SEE B4/A502 | 4’_0” 3:_9:: B’J-g” 3,_9,: 4:_01, |

"y 4

=
NN
L0

Al Al

-20

B1\REFLECTED CEILING PLAN

LIGHT FIXTURE, TYP.
PROVIDE CONCEALED WIRING LOCATION SIGN

FOR POWER TO LIGHTS. MOUNTED TO ROOF % %

SEE A4/A503

B2 \ROOF PLAN

A—112/) SCALE: 1/4"=1"-0"

9'—8 1/4” 9'—8 1/4”

A—112/) SCALE: 1/4"=1"-0"

® O, @ ®

9'—-8 1/4” 9'—8 1/4”

UNDERGROUND
UTILITIES BY
OTHERS X\

| - DISPLAY CASE, SEE
MAINTAIN CLEAR FLOOR A2/A502
AREA FOR WHEELCHAIRS

MIN. AREA OF 36" WIDE
x 48" DEEP

GLAZING, TYP.
- ———

| Al

S
g

w A

A1 \FOUNDATION PLAN

. Ve
R — - e —— __ﬁlg_—_—____ —f
N O 7R i O\ T T T T T T T 7
ST Al i \
N 203

PROVIDE GASKETED

COVERED HAND HOLE

FOR J—BOX & WIRING

FOR CONCEALED
CONCRETE PIER

CONNECTION TO
FOOTING, SEE CIVIL SITE UTILITIES
DWGS.

-203

BENCH LOCATION,
SEE LANDSCAPE DWGS.

EDGE OF ROOF ABV.,
TYP.

A2 \FLOOR PLAN

A—=112/ SCALE: 1/4"=1"-0"

A—112/ SCALE: 1/4"=1"-0"

SHEET NOTES

1. PROVIDE MODULAR PRE—-ENGINEERED
SHELTER FOR DUBLIN=STANDARD BUS
STOPS. SEE SHEET A203 FOR ELEVATIONS.

2. SEE CIVIL DRAWINGS FOR PLACEMENT OF
SHELTERS ON SITES. INSTALLATION BY
OTHERS

5. SEE LANDSCAPE DRAWINGS FOR SITE
BENCHES & AMENITIES.

4. PROVIDE ACCESS HAND HOLE FOR
CONNECTING SHELTER TO SITE UTILITY
POWER. PROVIDE WIRING FOR LIGHTING &

VBN BUILDING
560 14th St.
Oakland, CA
94612

Tel: (510) 763-1313
FAX: (510) 465—1586

Z
/N TCTER Mg NN
A O\ A

e * |
Crl 17923

ELECTRONIC SIGN CONCEALED IN BN =,
STRUCTURE. N R
N\ OF CA \//
MAY 8, 2009
. |
|/< EY N OT E S ISSUES/REVISIONS
1. CONCRETE FOUNDATION, SEE CIVIL DWGS.
2. PROVIDE TEMPLATE FOR ALL INSERT
PLACEMENT FOR SHELTER PER
MANUFACTURER.
NO. DATE DESCRIPTION
FINISH
1] METALLIC SILVER COATING RAPID BUS
STOP
2] NOT USED
IMPROVEMENTS
3] LAMINATED TEMPERED GLASS W/ RAPID
LOGO IMAGE (SIGN TYPE 5) PROCUREMENT

4| 3/8” TEMPERED GLASS W/ BAKED ON
TRANSLUSCENT SILVER WARNING BAND
@ 3

O| 3/8" POLYCARBONATE TRANSLUCENT
GLAZING, BRONZE TINT TO MATCH EXISTING
SHELTERS ON DUBLIN BLVD.

DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:

VL/PN/BNL JA

PROJECT NUMBER: 097447005
SCALE: 1/4” = 1'-0"

|
PLANS

DUBLIN STANDARD
SHELTER

A—115

6 OF 13




i D C B A

XTBLK—Procurement PLOTTED: May 07, 2009 11:24am BY:bernard

XREFS:XTBLK; XELEV—SECT—BASIC; XTBLK—Phase 1;

FILE INFO: F:\07002-LAVTA—Rte10—BRT\O0CADD\A202.dwg

I
| | | ' SHEET NOTES T —
VBN BUILDING
1. ALL FINISHES TO BE FURNISHED BY MFR., 560 14th st.
U.O.N. Oakland, CA
94612
Tel: (510) 763-1313
FAX: (510) 465-1586
8 101_911 101_911
BRACKET, TYP.| 1 C 17923
LOCATION SIGN — ' @ ! EXP: 5/31/07
A-50 ~+—— MTL. CLG PANEL| 1
-
' /‘ ~—— MTL. ROOFING | 1
ROOF - DELLLN g : : y
+8'—6" I | N N O 1 e
SUAL f i s T FINISH
WARNING BAND ——— Vs : — P y P '
| % 1| METALLIC SILVER POWDER COAT
\ N e Vi - ELECTRONIC SIGN
m (T \\HHHHHHHH\HHH\H\HHH\H\HHH\H\HHH\HHHH\HHHHH\HHH!HHHH / \ U\HHH\H\HHH\H\HHH\HHHH\\HHH\HHHHHH\HHHHHH\HHH\H\HHH\HHH\HH\HH\HHH\H\HHH\HHHHHHHH\H\HHH\HHH\H\HHH\HHHH\HHHH\HHHHH = 2 NOT USED
~ . / / 7 s
W / //( S GLASS PANEL, TYP. |4 3| LAMINATED TEMPERED GLASS W/ RAPID
PLATFORM ) :(r ) g e LOGO IMAGE (SIGN TYPE 5).
+0'—0” — ”
\; 4| %" TEMPERED GLASS W/ BAKED ON
COL. BASE COVER/ 1 ,
LOCKABLE DISPLAY A TRANSLUSCENT SILVER WARNING BAND @ 3
FRAME [ SUPPORT, TYP. e
ISSUES/REVISIONS
B2 \FRONT ELEVATION — STANDARD
W SCALE: 1/4"=1'-0"
PROVIDE STRUC. MEMBER
IN CLG. FOR DISPLAY
CASE AND ELECTRONIC
SIGN SUPPORT
@ @ 5V PANEL ON LIGHT FIXTURE RECESSED @ @ . oaTe DESCRIPTION
SOOF W.O. MATCH IN' CEILING PANEL WHERE
PV PANEL ON . . SHELTER FIN. @ 8 10'-9" " OLETRS . .
EXPOSED EDGES ———— MTL. CLG. PANEL
ROOF W.O. MATCH RAPID BUS
SHELTER FIN. @ LOCATION SIGN BRACKET, TYP. |1 PV PANEL ON ROOF W.O.
| | MATCH SHELTER FIN. @ |
TR EOEE OPTIONAL W —— ML CLG PANEL [ 1 EXPOSED EDGES OPTIONAL >1OF
HOCATION S'GN\: | POST | \ MTL. ROOFING | 1 BRACKET, TYP. POST IMPROVEMENTS
ROOF \ = ROOF & ROOF PROCUREMENT
+87_67’ 1 +8’_6” — +8,_6”
v | . - |
Gt CASE ALUMINUM : = : — ELECTRONIC SIGN ————— | B}
() | FRAME | 1 — | ELECTRONIC SIGN UM, STRIZTURE D) =
i ~ Hwo. /A_Z\ I 4 - (W/ PV POWER W.O.) K ' _ WHwo.
%OEAS Ll:())AGNOEL WITH i_'_ -50 i_lt I \\H\=\\H\\H\H\H\\H\H\\H\HHH\H\HHHHHH\HHHHH\H\\H\H\H\\H\\H\H\HHH\H\\H\HHHHHH\HHHHHH GLASS PANEL WITH LAVTA | | O
S ! /I X | = GLASS PANEL, TYP.|4 LOGO BEYONDI 3 /I :O?
| | N | - | “©
PLATEORM T II : PLATEORM I‘“‘ Wj T\ . 2 PLATFOR_M Tova T, N T [Ivl ; m"Ix.r] AR T v I = RN B GEFIL I Ay AR DRAWN BY: DESIGNED BY: CHECKED BY: APPROVED BY:
+0 -0 +0 -0 Tt T \ COL. BASE COVER [ +0 -0 ' Y \/{\//\//\//\{//\//\/ 2@&(2/;\'/}:(//:\2\'/'/;“\'}2\4\}{:';K\/’A/k\'/kl/z\//:/, VL/PN,/BNL JA
LOCATION FOR SYSTEM : | | | | :
BATTERY HOUSING W.O. A CONC. SLAB & PIER o SATTERY I e e
OPTIONAL POST SECURED TO SHELTER 207/ GLASS PANEL FOOTING, SEE CIVIL | | HOUSING FOR/ | | ’ -
. | | PV SYSTEM | I |
FIN. SAME AS SHELTER SUPPORT, TYP. DWGS. Lo NP WO, - L
o ELEVS. & SECTIONS
OPTIONAL POST RAPID BASIC & STANDARD
SHELTERS
AT\ SIDE ELEVATION — BASIC (STANDARD SIMILAR) A2 \FRONT ELEVATION — BASIC A3\ SECTION — BASIC (STANDARD SIMILAR)
w SCALE: 1/4”=1'-0" \t_zy SCALE: 1/4"=1'-0" w SCALE: 1/4”=1'-0"
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|
| | | | ]
SHEET NOTES
VBN BUILDING
1. ALL FINISHES TO BE FURNISHED BY MFR., 560 14th St.
U.O.N. Oakland, CA
94612
Tel: (510) 7631313
FAX: (510) 465-1586
LOCATION SIGN . . m . C 17923
\ ‘ 0 POLYCARBONATE EXP: 5/31/07
ROOF ) | | TRANSLUCENT ROOF
+8'—3" I-I i T O ce | I | |
A4 ([T=== | | | GLASS PANEL
-503 - VN 4 | /1 7 -
L~ ; | ELECTRONIC SIGN FINISH
m 1t it | |
\4-50%/ :! % Y ! I, p ! STEEL STRUCTURE [1 1] METALLIC SILVER POWDER COAT
PLATFORM i - : 2] NOT USED
+0-0" —_—
gb/;SPSORPTANTEYLP 3| LAMINATED TEMPERED GLASS W/ RAPID
LOCKABLE DISPLAY CASE | & A » 1T LOGO IMAGE (SIGN TYPE 5).
ALUMINUM FRAME [ 7 A )
4| 3%” TEMPERED GLASS W/ BAKED ON
TRANSLUSCENT SILVER WARNING BAND @ 3’
ABOVE GRADE. MAY 8, 2009
. |
B2 \XFRONT ELEVATION — STANDARD ISSUES/REVISIONS
w SCALE: 1/4”=1-0"
PV PANEL ON ROOF
W.0. MATCH SHELTER
FIN. @ EXPOSED EDGES
B @ ELECTRONIC SIGN — B
LOCATION SIGN PV PANEL ON
ﬂ. ROOF W.O. MATCH
] A4 | SHELTER FIN. @ D BAN
50 < A—50 POLYCARBONATE EXPOSED EDGES - NO.  DATE DESCRIPTION
‘ J( TRANSLUCENT ROOF x ‘ 450
ROOF ~ ~ L | ROOF B B . | ROOF ) ) . 1 |
+8'—2 3/4—" @ +8—2 3/4” :|I‘I\ GRAFTON ST lr,_.___ - | | +8—2 3/4—"
——— =T — |
| | m (T ==, |~—— STEEL STRUCTURE |1 - = _ RARPID BUS
* A2 -, N LIGHT FIXTURE / =
' == i ‘ A ! ELECTRONIC SIGN N >TOF
=l . T | (W/ PV POWER W.0.) LOCKABLE o 2 IMPROVEMENTS
i p ) ) DISPLAY CASE ———— 5
: % :/ 7 7 GLASS PANEL /| N PROCUREMENT
PLATFORM PLATFORM ealiiw ] — 49 PLATFORM I S5 | S
+0' -0 +0' =0 —F——= AN GLASS PANEL +0 -0 R CLIFLRARLRL I ——— e ——
LOCATION FOR PV SYSTEM A SUPPORT, TYP. : : :
BATTERY HOUSING W.O. &I BATTERY HOUSING FOR | / |
SECURED TO SHELTER. PV SYSTEM, TYP. WO.—( | |
FIN. SAME AS SHELTER SHELTER TO MATCH EXISTING
LOCKABLE DISPLAY CASE SHELTERS ON DUBLIN BLVD
ALUMINUM FRAME [7
VL/F’N/BNL ‘ A '
A1 \SIDE ELEVATION — BASIC A2 \FRONT ELEVATION — BASIC A3ZI\NSECTION — BASIC PROJECT NUMBER: 1/4,?9_74;{7_05?
W SCALE: 1/4"=1'-0" W SCALE: 1/4"=1-0" W SCALE: 1/4"=1"-0" ——————
ELEV'S. & SECTIONS
DUBLIN BASIC+STANDARD
SHELTERS
8 OF 13
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(AT

E | D | | B | A
| | | | ]
VBN BUILDING
s — STRUCTURAL MEMBER 26‘; 1?";*'
SIGNAGE SUPPORT akland,
294" , RAPID SHELTER DUBLIN SHELTER 94612
| | /4" THK. STL. PLATE ROOFING ROOFING Tel: (510) 763-1313
WELDED TO VERTICAL :
/7 ANGLE CONNECTOR L ECTRONIC SIGNAGE FAX: (510) 465-1586
8 |, SUPPORT TUBE & W/ SS SCREWS
> FASTENED TO
NS i PROVIDE STRUCTURAL MOUNTING BRACKET.
——CUSTOM ENGINEERED | MEMBER FOR FIN. TO MATCH
ALUMINUM EXTRUSION ° = ELECTRONIC SIGNAGE SHELTER
W/ REINFORCED A=< AND DISPLAY CASE — C 17923
= M CORNER  CONSTRUCTION I 3) _> SUPPORT . s\ ELECTRICAL CONDUIT. EXP: 5/31,/07
J /I — AN PAINT TO MATCH
WEATHER—PROOF ALUM. S RUNALL WIRING = ss\ SHELTER FIN.
= [ BACKING W,/ SILICONE y S | _— ggg‘glgALLEED WHERE ‘ ’ \ SUN ALL WIRING
Ii"_ SEALANT K e |/ —a— 4 CONCEALED WHERE
- CLEAR ACRYLIC GLAZING i ) &5 ﬁ;_.\ POSSIBLE
o , ) L )
! N ° A_J /—MATCH (E) SHELTERS
i ALUMINUM CABINET ELECTRICAL CONDUIT. o C ON DUBLIN BLVD.
FRAME SECURED W/ ) PAINT TO MATCH L D,
SN 'I!' >l T AAMEER ' SHELTER FIN 1f PROVIDE STRUCTURAL
N PROOF MACHINE BENT P 1/4x3 W
Y SCREWS — 3 PER I Tgﬁ MXTCH / . MEMBER BETWEEN
PANEL EDGE TO TS SHELTER s | COLUMNS FOR
SUPPORTS . . SUPPORT OF
. o ¥ I ELECTRONIC SIGNAGE ¥ Z ™\ ELECTRONIC ‘SIGNAGE
T 1"'x1° STL TUBE 5 Z BY OTHERS o L AND DISPLAY CASE
[ ] /4" THK. x3°x3” STL. ~I Al DISPLAY CASE . DISPLAY CASE
PLATE WELDED TO é% VERTICAL SUPPORT, ho|j L i VERTICAL SUPPORT, MAY 8’ 2009
T VERTICAL SUPPORT TUBE = VERIFY BEHIND © O VERIFY BEHIND -
FL. FIN. & ANCHORED TO FLOOR :0? = | ISSUES/REVISIONS
H B EXPANSION BOLT © MATERIALS SHOWN ARE OWNER MATERIALS SHOWN ARE OWNER
- FURNISHED CONTRACTOR INSTALLED FURNISHED CONTRACTOR INSTALLED
RAPID SHELTER DUBLIN SHELTER
B1\SECTION — DISPLAY CASE (FLR. MTD.) B3 \ELECTRONIC ARRIVAL SIGN MOUNTING B4 \ELECTRONIC ARRIVAL SIGN MOUNTING
WSCALE: 11/2" = 1'-0" WSCALE: 3"=1'-0" WSCALE: 3’=1"-0"
3’_2”
5o ) __ 50 1 1/4” THK.
» . ; HSS FRAME OF YA MOUNTING PLATE
] 3'-0 1 SIGNATURE ™ g SCREWED 10 (E) COLUM
e SHELTER SHELTER FRAME STEEL STRAP
| ' ST OTRERS o 1/4” THK. X 2” WIDE
i i K.
AN QEQVJ GAUGE X 18" METAL PLATE
: : NO. DATE DESCRIPTION
N— 2x2 MOUNTING CONTINUOUS WELDED TO METAL TUBE
DISPLAY CASE: OWNER ANGLE W/ PIANO HINGE 1%x1%” METAL TUBE
FURNISHED CONTRACTOR TAMPER PROOF WELDED TO METAL TRIM—\
: INSTALLED SCREWS - - | CLEAR ACRYLIC RAPID BUS
| A GLAZING W/ \
N EXTRUDED ALUM
0 EXTRUDE| e STOP
| ™ ANODIZED _ —
S.STL. CYLINDER PANEL dej©| | PROCUREMENT
| CONTINUOUS N LOCK - B °|Q
- PIANO HINGE < T corNER STL o o
E\J . .I@t - |
| _— CLEAR ACRYLIC — el BRACKETS ©
© —~ T GLAZING W/ 7 BEHIND ALL L L
< || e <. EXTRUDED ALUM DOOR CORNERS e
2 FRAME —
| «\ ANODIZED o @
9 SILVER FINISH 1”X1”" STL.
DISPLAY CASE: OWNER TUBE 1/8” THK. CIRCULAR L
~ — CYLINDER PANEL . FURNISHED CONTRACTOR METAL PLATE W/ < pram . oD o [ooe B w0 o
LOCK ~ INSTALLED SCREEN PRINTED LOGO S VL/PN/BNE o
o R ON BOTH SIDE L] PROJECT NUMBER: 097447005
— 1 X1° STL. M . . > SCALE: 1/4" = 1'-0"
/ TUBE /8" THK.x2 8 -
PERIMETER METAL TR <
o S.STL. TAMPER PROOF o DETAILS —
I
, SCREWS, TrP. OF © DISPLAY CABINET
L L 1/4" THK. ROUND COMPLETE BUCKLE
~ 2x2 MOUNTING / MOUNTING PLATE FLECTRONIC SIGN
N BRACKET ASSEMBLY
ANGLE W/ ~ BOLTED TO
/A3 TAMPER PROOF B GROUND
SCREWS

N0

FRONT ELEVATION—=SIGNATURE SHELTER

DISPLAY CASE (FLR./CLG. SUPPORTED)

w SCALE: 1"=1"-0"

N0

FRONT EL.—BASIC/STANDARD SHELTER
@DISPLAY CASE (FLR./CLG. SUPPORTED)

W SCALE: 1’=1"-0"

A4

(SIGN TYPE 6)
L0GO —

COLUMN MOUNTED

w SCALE: 1"=1-0"

A—o07
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E

A

ELECTRONIC SIGN TO BE FURNISHED
& INSTALLED BY OTHERS.

4—BOLTS W/ NUT
AND LOCK WASHER

%"® U—BOLT

L3x2%XVx7" LENGT
FULLY WELDED
CONDUIT HOLE

METAL HOUSING
COLOR TO MATCH
FLAG SIGN ASSEMBLY

LINE, 20 CHAR.
ARRIVAL SIGN

A
A

ELECTRONIC ARRIVAL &
B1\ARRIVAL SIGN HOUSING —

W SCALE: 17 = 1'=0"

ISOMETRIC

6”9 PROCELAIN ENAMEL
PRINTED LOGO\

FACTORY FIN. METAL CLEAT
WELDED TO COLUMN—p ~

7”

BUS STOP ROUTE

NUMBER SIGN—_
(B
~503 \ e

%" THK. CLR. ANOD. > 5 -
ALUM. PLATE W/ | ,_-__1.9._--, T
TAMPER PROOF BOLTS RIE ol 1
-l

3"

o0

(o] o

4
2'~10”

TO METAL CLEATS—]

PLAN—A _
| ‘T%ﬁ%'i | "C\J

rd ' e B A R TO) ‘l =(\J -
4”¢ FACTORY FIN. POST—] l BUS TO | = <
UG | ——— L+ O
104" -\ @
342 ,I ’—O” ,%_” _503
FLEV—B

Y," ALUM. PLATE

METAL CLEAT WELDED
TO POST

4”9 FACTORY FIN. POST
PLAN—A

BUS STOP ROUTE
NUMBER SIGN SECURED
TO INFORMATION SIG

(SIGN TYPE 3)
A1\ BUS ROUTE SIGN — PLAN/ELEV.

WSCALE: 11/2" = 1"=0"

ELECTRONIC SIGN TO BE FURNISHED CONDUIT TO POST

& INSTALLED BY OTHERS. PROVIDE GASKET
AT OPENING TO

SIGN & POST.:

TAMPER PROOF BOLTS
TYP. OF 4

ELECTRONIC SIGN TO BE FURNISHED
& INSTALLED BY OTHERS.

1/8” THK. CLR. ANODIZED

%'® U—BOLT——
ALUMINUM PLATE BOLTED

METAL HOUSING

TO INFORMATION SIGN COLOR TO MATCH 2%x3 STEEL ANGLE 27 105" 77
FLAG SIGN ASSEMBLY AT 7" LENGTH— 2
SANS SERIF FONT ETCHED SEE B1/A503
INTO REMOVABLE PLATE, METAL HOUSING
LETTERS/NUMBERS PAINTED A 2%x3 STEEL ANGLE OVER ELECTRONIC
CONTRASTING COLOR — BLACK AT 9” LENGTH—— ~O ARRIVAL SIGN ~O ~NO
N ELECTRIC SIGN W/ PV 5 SEE B1/A50
: 4 ; ) SYSTEM BATTERY  W.0—— 4—BOLTS W/ | B3
N NUT AND :
M (@) »
N . %9 U-BOLT LOCK WASHER
; I —N\ x Y
: 4—BOLTS W/ NUT - — |
N Q AND LOCK WASHER—— | p ) ] )
i\] 1 LINE, 20 CHAR. ELECTRONIC o /o R i N
3, ) 3, ARRIVAL SIGN PROVIDED & | N
9 INSTALLED BY OTHERS— | | &
7 1 e T T K S A — A R e | =
197 LOCATION SIGN
(TYPE 5) ON | |
TAMPER PROOF BOLTS METAL PLATE

5’7

TYP. OF 4
BLACK

LOCATION SIGN

=

(TYPE 5) oN L Z

ROUND COMPLETE BUCKLE/
BRACKET ASSEMBLY METAL PLATE—

/—PROCESS BLUE

N

_\N T B AjR TO) : 28 POST___— | ROUND COMPLETE /

R Q BUCKLE BRACKET ~ S
:% ABUS TO ) Ve ASSEMBLY— ~1~ 1) ~1~
N & )

s , 4”9 POST—
) ;i 11” /;1/2 VARIES
1'-0"
ELECTRONIC ARRIVAL SIGN & ELECTRONIC ARRIVAL SIGN &
LOCATION SIGN (SIGN TYPE 2) LOCATION SIGN (SIGN TYPE 2)
B2 \BUS STOP ROUTE SIGN GRAPHICS B3 \MOUNTING — SECTION B4 \MOUNTING — REAR ELEV.

W SCALE: 3" = 1'-0"

ELECTRONIC SIGN, PV PANEL &
BATTERY POWER STORAGE TO BE
FURNISHED & INSTALLED BY OTHERS.

WSCALE: 11/2” = 1"=0"

2%"® PIPE W/ END CAP
WELDED TO HORIZ. PIPE %

(ONLY WHEN PV PANEL

WSCALE: 11/2” = 1'=0"

SEALANT, TYP.

S. STL. ANGLE
CONNECTOR

5" MIN. BOLTED TO SIGN

LOCATION SIGNAGE
PLATE

SANS SERIF FONT
/ ENAMEL PAINTED

3" MIN.

\

OCCURS)
. - . - , CUSTOM' SHAPED CURVED ARM.
PV PANEL WHERE S0 %" METAL PIPE
o) WATERTIGHT SEAM WELDS
OCCURS BY OTHERS — o u Uox 15" METAL USING B ¥ & END CAP
|75 TUBE WELDED ,
ALUM. MOUNTING RACK N 52 T0 METAL TRI 155" WIDE METAL
ASSEMBLY BY OTHERS . j ; STRAP HANGER
N
‘_§| \\D\- ,I’_O”
WHEN PV OCCURS, PROVIDE - o, 5 5
2%”¢ PIPE w/ END CAP
FOR PV MOUNTING ASSEMBLY ] B — B -
WELDED TO HORIZ. PIPE—__ o = P — o o
~N (e}e} [e}Ne) ~ -
™~ — @ P> — — N
1%” WIDE METAL STRAP < ] = : >
HANGER WELDED TO 1)4"¢ PIPE—, N 4| A < I
N H -
1%”¢ PIPE WELDED TO > \?ﬁ\v :
CURVE SHAPED BEAM—;,—— i — S fo
CUSTOM SHAPED CURVED ARM. ~ B §’ NS
WATERTIGHT SEAM WELDS / N R
USING P ¥ & END CAP = -
o ORI PIPE N N "¢ HORIZ. PIPE s
@ .
WELDED TO 47¢ POSTS—V“\ CIRCULAR METAL PLATE .
T W/ SCREEN PRINTED LOGO y VA NS
TO RECEIVE CURVE SHAPED BEAM—),— %" THK.x2” PERIMETER
SCREEN PRINTED GRAPHIC LOGO METAL TRIM WELDED TO P
I CIRCULAR BACKING PLATE— A
ON METAL PLATE (BOTH FACES}———T | /24 1 .
— ” y 9 m ” B ”
4”¢ POST (STANCHION——F—"7 | 2 2'-10 1/, 978 /J
CIRCULAR METAL/4@/ L 4’ —0” L
BACKING PLATE 7 7
WELDED TO —
1/8” THK. x 2"
PERIMETER METAL TRIM—A—
(SIGN TYPE 1)
A2 \LOGO & CURVED ARM —SECTION A3\LOGO & CURVED ARM — LONGITUDINAL SECTION A4

|
MET. ROOFING BY
MFR.
BRACKET BY MFR.

(SIGN TYPE 4)
LOCATION SIGN MOUNTING DETAIL

94612

C 17923
EXP: 5/31/07

MAY 8, 2009

ISSUES /REVISIONS

Tel: (510) 763-1313
FAX: (510) 465-1586

VBN BUILDING
560 14th St.
Oakland, CA

NO. DATE

RAPID BUS

IMPROVEMEN TS
PROCUREMENT

DESCRIPTION

STOPF

DRAWN BY:

VL/PN/BNL

DESIGNED BY:

CHECKED BY:

JA

APPROVED BY:

WSCALE: 11/2” = 1'=0" WSCALE: 11/2” = 1"=0"

WSCALE: 8" = 1'-0"

PROJECT NUMBER:

SCALE:

SIGNS

10

DETAILS
ELECTRONIC, LOCATION,
BUS STOP ROUTE & FLAG

A—o03

OF

13

097447005
AS NOTED
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AT\ SHELTER / SIGNAGE SCHEDULE

A—601

| | | SHEET NOTES T ——
VBN BUILDING
CUSTOM SHELTER BY OTHERS N.I.C. 560 14th St.
SIGNAGE SCHEDULE PROVIDE SIGNAGE MOUNTING TEMPLATE Oakland, CA
ROUTE 10 - RAPID BUS PROGRAM DEPLOYMENT LR omomman L CONTRACTOR FOR 94612
Route Map Electric Power ' Tel: (510) 7631313
Signage Mounting Type and Detail Location Signs Electronic Sign Display Case Rapid Logo Route # List Phase Supply CONFIRM SIZE OF GLAZING W/ FAX: (510) 465-158:
Dublin Phase 1 - LIVERMORE SIGNATURE SHELTER
@ RAPID | RAPID Dublin | Standar Mounted Livermore; MANUFACTURER PRIOR TO FABRICATION
RAPID | Basic |[Standard| Dublin | Basic d on Phase 2 - OF GLASS UNIT.
Basic Shelter | Shelter Basic Shelter | Shelter | Existing Concrete Dublin,
Bus | Livermore | Reduced | 12'(w/ | 23' W/ | Reduced- | 13' (w/ | 20' (w/ | shelter; Mounted | Mounted |Column (at Mounted in | BART Pleasanton, | Photowltaic SEE DETAIL A4/A502. PROVIDE SIGN &
Stop | Signature | Flag Sign Flag Flag Flag Sign | Flag Flag | Add Flag | Stop Name Sign (mounted on new shelters or flag on on Flag BART | Mounted on | Mounted in | Mounted in | Mounted on | Two Shelter | Column | Mounted on | BART, and | System (PV) MOUNTING. INSTALLATION BY OTHERS.
Number | Shelter Only Sign) Sign) Only Sign) Sign) |Sign Only | sign only - do not mount signs to existing shelters | Shelter | Sign only) Flag Sign Shelter Shelter Flag Sign | End Panels) | Mount Flag Sign Mall or PG&E
1 X Lawrence Livermore National Laboratory N/A N/A N/A X N/A 10, 20X 1 N/A CONFIRM LENGTH OF MOUNTING PIPES Exg: 15;212 /3 11
2 X Charlotte Way X X X X X 10, 20x 1 PG&E W/ LIVERMORE SIGNATURE SHELTER
3 X Charlotte Way X N/A N/A N/A X N/A 10, 20x 1 PG&E MANUFACTURER PRIOR TO COMPLETING
4 X Livermore Community Center X X X X X 10, 16 1 PV FABRICATION AND FINISHING.
5 X Livermore Community Center X N/A N/A X X X 10, 16 1 PG&E
6 X Maple St / East Ave X X X X X 10, 14, 16 1 PGRE NOT USED
7 X Maple St / East Ave X X X X X 10, 16 1 PG&E
8 X Downtown Livermore / Transit Center X X X (4) X X (2) - 1 PV
190 X > Downtown L|vernljosrcta / Transit Center X > . (6> X Ni(A ;(( Ni(A 10-12 1 E\\; CONFIRM SPACE REQUIREMENTS FOR
’ BATTERY AND CONTROL PANEL FOR PV
11 X L St X X X X X 10, 12 1 PV SYSTEM PRIOR TO FABRICATING HOUSING.
12 X Valley Care Medical Center X X X X X 10 1 PG&E
13 X Valley Care Medical Center X X X X X 10 1 PG&E
14 X Murrieta Blivd X X X X X 10 1 PG&E
15 X Murrieta Blivd X X X X X 10 1 PG&E
16 X Murdell Ln X X X X X 10 1 PG&E
17 X Murdell Ln X X X X X 10 1 PG&E
18 Jack London Biwd
19 Jack London Biwd JUNE 2009
20 FUTURE BUS STOPS [NOT IN CONTRACT] El Charro Rd FUTURE BUS STOPS [NOT IN CONTRACT] ——————————
21 El Charro Rd ISSUES/REVISIONS
22 X Keegan St X X X X X 1 2 PG&E
23 X Keegan St X X X X X - 2 PV
24 X Grafton St X X X X X 1 2 PV
25 X Grafton St X X X X X - 2 PV
26 X Glynnis Rose Dr X X X X X 54 2 PG&E
27 X John Monego Ct X X X X X 54 2 PG&E
28 X Hacienda Dr X X X X X 54 2 PG&E
29 X Hacienda Dr X X X X X 54 2 PG&E
30 East Dublin/Pleasanton BART X X X(3) 2 TBD
31 East Dublin/Pleasanton BART X X X(3) 2 TBD
32 X Dublin Ct X X X X X 10, 70x 2 PG&E
33 X Dublin Ct X X X X X 10, 70x 2 PG&E
34 X Dublin Civic Center X X X X X 10, 70x 2 PG&E
35 X Dublin Civic Center X X X X X 10, 70x 2 PG&E
36 X Clark Ave X X X X X 10, 70x 2 PG&E
37 X Clark Ave X X X X X 10, 70x 2 PG&E
38 X R Village Pkwy X X (6) N/A X N/A 10 2 PV RELOCATED EXISTING SHELTER (NIC)
39 X Golden Gate Dr X X X X X 10 2 PG&E
40 X Golden Gate Dr X X X X X 10 2 PG&E
41 X R Regional St X X (6) N/A X N/A 10 2 PV NO.  DATE DESCRIPTION
42 X Canyon Way X X X X X 3,10 2 PG&E
43 X Canyon Way X X X X X 3,10 2 PG&E
44 X Foothill Rd/Stoneridge Dr X X X X X 3,10 2 PG&E
45 X Foothill Rd/Stoneridge Dr X X X X X 3,10 2 PG&E RA P ‘ D B U S
46 X Springdale Ave X N/A N/A N/A X N/A 10 2 PG&E STO P
47 X Springdale Ave X X X X X 10 2 PG&E
48 X West Dublin BART X N/A N/A X X X 3,8, 10, 53 2 PG&E C
49 X Stoneridge Mall X X (6) N/A X N/A 3, 10 2 PV ‘ M P R O\/ E M E N T‘

PROCUREMENT

DRAWN BY:

VL/PN/BNL JA

DESIGNED BY: CHECKED BY: APPROVED BY:

PROJECT NUMBER:
SCALE:

097447

SHELTER /
SIGNAGE SCHEDULE

A—00"
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VBN BUILDING
ELECTRICAL SYMBOL LIST GENERAL ELECTRICAL NOTES 0 14t St
* This is a standard list and not all symbols and abbreviations may be used. A. ALL WORK IS TO BE CONSTRUCTED IN ACCORDANCE WITH CURRENT LOCAL AND 94612

STATE CODES.

Tel: (510) 763-1313
LIGHTING CONNECTIONS / EQUIPMENT ABBREVIATIONS B. COORDINATE EXACT LOCATION AND MOUNTING HEIGHT OF LUMINAIRES AND FAX: (510) 465-1586
LIGHTING CONTROLS WITH ARCHITECT PRIOR TO INSTALLATION. :
O RECESSED LED LUMINAIRE @ OR WEATHERPROOF JUNCTION BOX A AMPERES, AMBER C. WRING TO BE CONCEALED AND ROUTED THROUGH STRUCTURE.
AFF ABOVE FINISHED FLOOR
— STRIP LED LUMINAIRE MISCELLANEOUS D. vﬁgggcapg#:?c&g}_géEW|RlNc FOR PV SYSTEM TO BE CONCEALED AND ROUTED
AFG ABOVE FINISHED GRADE ‘
E. PV SYSTEM SHALL COMPLY WITH CEC SECTION 690. SUBMIT COMPLETE DRAWINGS
—© CONDUIT ELLED UP C CONDUIT, CLOSE, CONTROL FOR APPROVAL AND ASSUME FULL RESPONSIBILITY FOR SYSTEM
SWITCHES AND RECEPTACLES ‘
CLG CEILING
CONDUIT CONCEALED IN WALL OR F. REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS. EII: 051-%91%
$ WEATHERPROOF SINGLE POLE SWITCH CEILING SPACE cu COPPER G. DRAWINGS AND SPECIFICATIONS COMPLIMENT EACH OTHER. REQUIREMENT BY
EITHER INFERS REQUIREMENT BY BOTH.
GFCI GROUND FAULT CIRCUIT INTERRUPTER
s SWITCHED PHOTOCELL - CONDUIT ROUTED BELOW FLOOR / H. PROVIDE CONCEALED AND FLUSH MOUNTED INSTALLATION OF DEVICES AND
GRADE GFI GROUND FAULT INTERRUPTER EQUIPMENT IN AREAS, U.O.N.
TYP TYPICAL I.  LIGHTS, SWITCHES AND CONTROL MECHANISMS SHALL COMPLY WITH CEC SECTION
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Bid Item 9-RAPID Pedestrian Light Pole and Luminaire
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 Page B-1

BID FORMS

The Contractor shall furnish as part of this bid all of the information requested on the form.
Failure to provide a price quotation on all items shown on the bid Form may result in rejection of
the bid.

Pursuant to the Notice Inviting Bids, the undersigned Bidder submits a bid on the attached bid
Forms and binds itself on award by the Livermore Amador Valley Transit Authority (LAVTA) under
this bid to execute a Contract in accordance with its bid, the Contract Documents attached hereto
and entitled "LAVTA Bus Shelter Demolition and Movement, [2017-17]", and to furnish the Bonds
required by the Contract Documents. The components of the Contract Documents, namely,
Notice Inviting Sealed Bids, General Conditions and Instructions for Bidders, Special Provisions,
Technical Specifications, Bid Forms; Addenda, if any, and drawings, are made a part of this bid
and all provisions contained therein are hereby accepted and all representations and warranties
required thereby are hereby affirmed.

The bid prices below exclude any and all Federal taxes, and exclude California State sales tax or
use taxes for Alameda County and applicable import duties, if any.

In addition, the bid prices below include all costs for labor, materials, tolls, equipment, services,
warranty, bonding, insurance, shipment, delivery, overhead, profit and all other costs necessary to
perform the work in accordance with the Contract Specifications. The bidder shall itemize the
lump sum price to perform this work on this Bid Form Page B-3 and enter the Grand Total Bid
Price at the bottom of Page B-1 below.

COMPANY NAME:

having examined the Contract Documents referred to hereinabove and all conditions affecting the
work, hereby proposes and agrees to furnish all labor, materials, equipment and other services,
including all costs and expenses associated herewith, which are necessary for completion of the work
for:

LAVTA Bus Shelter Demolition and Movement Project
2017-17

The undersigned Bidder acknowledges receipt, understanding and full consideration of the following
addenda to the Contract Documents:

ADDENDA NOs: (if none, so state):

GRAND TOTAL BID PRICE

Our price to perform the work required by this IFB is the lump sum Grand Total Bid Price
below:

dollars, $

Issued for Bid September 2017
13641012.1



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 Page B-2

ACKNOWLEDGEMENT OF TERMS AND CONDITIONS

Signing in the space below certifies that the subject Bidder has read, understood and will comply
with all terms and conditions set forth in the General Conditions and Instructions for Bidders,
Special Provisions and Technical Specifications of this Contract and that the signatory(ies) are
authorized to execute and bind the Company to all terms and conditions of the Contract
Documents

Name of Business Organization

Street Address

City State Zip Code

Type of Organization (Sole Owner, Partnership, Corporation®, etc.)

Signature Title

Printed Name Date

Signature* Title

Printed Name Date

( )
Area Code Telephone Number

( )

Area Code Facsimile Number

Contractor’s License No. License Classification Expiration Date

Contractor’s DIR Registration No.** Expiration Date

**Bidders must submit proof of contractor registration with DIR (e.g. a hard copy of the
relevant page of the DIR's database found at: https://efiling.dir.ca.gov/PWCR/Search).

Are you registered with the California Board of Equalization? YES* No
*If yes, please attach a copy of your registration.

*NOTE: If the Contractor is a corporation, two corporate officers must sign on behalf of the corporation as follows:

(1) Chairman of the Board, President or Vice President; and, (2) the Secretary, Assistant Secretary, Chief
Financial Officer, Assistant CFO, Treasurer or Assistant Treasurer. In the alternative, this Agreement may be
executed by a single officer or a person other than an officer provided that evidence satisfactory to the District is
provided demonstrating that such individual is authorized to bind the corporation (e.g. a copy of a certified
resolution from the corporation’s board or a copy of the corporation’s by-laws)

Issued for Bid September 2017
13641012.1
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 Page B-3
Item No. | Description Quantity | Unit Unit Cost Cost
Roadway
1 Mobilization 1 LS |$ $
2 Contractor construction staking 1 LS $ $
3 Encroachment Permits (Livermore and Pleasanton) 1 LS $ $
4 City Inspections (Livermore and Pleasanton) 1 $ $ 10,000.00 | $ 10,000.00
5 Contractor-Hired Testing Agency 1 LS $ $
6 Prepare water pollution control program 1 LS $ $
7 Traffic control system 1 LS $ $
8 Construction area signs 1 LS $ $
9 Remove concrete sidewalk 308 SY |$ $
10 Remove and dispose of existing bus stop shelter 4 EA | $ $
11 Relocate rapid shelter (including foundations) 4 EA | $ $
12 Relocate rapid bench 12 EA |3 $
13 Relocate rapid trash/recycling receptacle set 4 EA | $ $
14 E)ilr?gg;[f);?pld column-mounted flag sign (including 4 EA |3 $
15 Relocate rapid pedestrian light (including foundation) 6 EA | $ $
16 Salvage rapid bike rack 5 EA | $ $
17 Salvage rapid wayfinding sign 2 EA | $ $
18 Clearing and grubbing 1 LS |$ $
19 Conform earthwork and grading 1 LS $ $
20 Minor concrete (sidewalk) 415 SF |$ $
21 Minor concrete (platform) 1,773 SF $ $
22 I(rlisAtsl'll',defn?ser?:ds)man light (including foundation) 5 EA |3 $
23 Install rapid bike rack (LAVTA furnished) 8 EA | $ $
Electrical
24 Furnish and install No. 5 pull box 12 EA | $ $
25 Furnish and install 2" conduit 242 LF $ $
26 Furnish and install conductor wire 1,500 LF $ $
27 Furnish and install fuses and splicing 4 EA | $ $
o8 Install salvaged standard electronic real-time 4 EA | $ $
$

GRAND TOTAL BID PRICE

Issued for Bid

September 2017
13641012.1
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 Page B-3

BIDDER'S BOND

KNOW ALL PERSONS BY THESE PRESENTS:

That ,as BIDDER, and

, as Surety, are held and firmly bound unto the
Livermore Amador Valley Transit Authority, ("AUTHORITY") in the sum of $
being at least ten percent of the total amount of the bid, for the payment of which sum in lawful money
of the United States of America to the AUTHORITY we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

The condition of the above obligation is such that, whereas the BIDDER has submitted said Bid to the
AUTHORITY;

NOW, THEREFORE, if the BIDDER is awarded a Contract by AUTHORITY and, within the time and in the
manner required by the Specifications, enters into a written Contract with AUTHORITY, and furnishes the
requisite bond or bonds, then this obligation shall become null and void, otherwise to remain in full force and
effect.

In the event suit is brought upon this bond by AUTHORITY and judgment is recovered, the Surety shall pay
all costs incurred by AUTHORITY in such suit, including a reasonable attorneys’ fee to be fixed by the Court.

The Surety shall be bound by any valid arbitration award among the parties.

California law shall govern the interpretation of this bond.

Dated: , 2017

TO BE CONSIDERED COMPLETE, BOTH THE
BIDDER AND AN ADMITTED SURETY INSURER

AUTHORIZED BY THE CALIFORNIA INSURANCE Bidder's Name (Print)
COMMISSIONER TO TRANSACT SURETY
BUSINESS IN THE STATE OF CALIFORNIA, MUST
SIGN THIS BIDDER'S BOND. IN ADDITION, THE
SURETY’S SIGNATURE MUST BE NOTARIZED
AND A COPY OF THE SURETY’S POWER OF : :
ATTORNEY MUST BE ATTACHED. Surety’s Name (Print)

Bidder’s Signature

Surety’s Signature

Notarized By:

Surety’s Address

City State Zip

Notary Stamp

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-5

SAMPLE IRREVOCABLE STANDBY LETTER OF CREDIT

NOTE: SAMPLE FORMAT ONLY. ORIGINAL LETTER MUST BE ON THE FINANCIAL
INSTITUTION'S LETTERHEAD FROM WHICH IT IS DRAWN.

Date:

Livermore Amador Valley Transit Authority
1362 Rutan Court, Suite 100
Livermore, CA 94551

Re: Irrevocable Standby Letter of Credit No. ____
Executive Director:

We hereby issue in favor of the Livermore Amador Valley Transit Authority this Irrevocable Standby
Letter of Credit for the account of ,a

(insert nature of organization, whether sole proprietorship, partnership, corporation, etc.), in the
amount of XXXXXX Dollars, ($000), which is available upon your demand when accompanied by a
signed statement from an officer of the Livermore Amador Valley Transit Authority, stating that:

"The amount drafted is due to the Livermore Amador Valley Transit Authority because of the failure of
to enter into a written Contract awarded to it by the AUTHORITY, or to furnish the requisite bond(s) or
insurance certificates within the time and in the manner required by the Contract Documents and
Specifications for [CONTRACT NAME, CONTRACT NUMBER]. We hereby agree with the drawers
and/or bona fide holders that drafts drawn and negotiated in conformity with the terms of this Letter of
Credit will be duly honored upon presentation when presented on or before

, 2017. Partial drawings are permitted.”

Except so far as otherwise expressly stated, this credit is subject to the Uniform Customs and
Practice for Documentary Credits (2007 Revision) of the International Chamber of Commerce
Publication No. 600.

Sincerely,

(Name of financial institution)

By: Title:
(Signature)

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project

2017-17

BID FORMS

B-7

(Do not use Livermore Amador Valley Transit Authority (“LAVTA”) as a reference)

LIST OF REFERENCES

COMPANY NAME

STREET ADDRESS

CITY, STATE, ZIP

NAME OF PERSON
TO CONTACT

AREA CODE/PHONE # ( )

VALUE OF WORK PERFORMED

COMPANY NAME

STREET ADDRESS

CITY, STATE, ZIP

NAME OF PERSON
TO CONTACT

AREA CODE/PHONE # ( )

VALUE OF WORK PERFORMED

COMPANY NAME

STREET ADDRESS

CITY, STATE, ZIP

NAME OF PERSON
TO CONTACT

AREA CODE/PHONE # ( )

VALUE OF WORK PERFORMED

Issued for Bid

September 2017



LAVTA Bus Shelter Demolition and Movement Project

2017-17

BID FORMS

B-8

LIST OF REFERENCES (Cont.)

COMPANY NAME

STREET ADDRESS

CITY, STATE, ZIP

NAME OF PERSON
TO CONTACT

AREA CODE/PHONE # ( )

VALUE OF WORK PERFORMED

COMPANY NAME

STREET ADDRESS

CITY, STATE, ZIP

NAME OF PERSON
TO CONTACT

AREA CODE/PHONE # ( )

VALUE OF WORK PERFORMED

Issued for Bid

September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
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NONCOLLUSION DECLARATION TO BE EXECUTED BY BIDDER
AND SUBMITTED WITH BID

The undersigned declares:

| am the of , the party making the foregoing
bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any other bidder. All
statements contained in the bid are true. The bidder has not, directly or indirectly, submitted
his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or data relative thereto, to any corporation, partnership, company association,
organization, bid depository, or to any member or agent thereof to effectuate a collusive or
sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership,
joint venture, limited liability company, limited liability partnership, or any other entity,
hereby represents that he or she has full power to execute, and does execute, this declaration
on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on [date], at
[city], [state].”

Signature of Bidder

Title

Date

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-10

DISQUALIFICATION QUESTIONNAIRE

The Bidder shall complete, under penalty of perjury, the following questionnaire:
Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has proprietary interest

in the Bidder, ever been disqualified, removed, or otherwise prevented from Bidding on or completing
a federal, state, or local government project because of a violation of law or a safety regulation?

Yes* No

*If the answer is yes, explain the circumstances in the following space:

NOTE: This questionnaire constitutes a part of the Bid, and signature on any portion of this Bid shall constitute signature on
this questionnaire.

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project REQUEST FOR APPROVED EQUALS
2017-17 BID FORMS
B-11

IMPORTANT: USE A SEPARATE FORM FOR EACH SEPARATE SOLICITATION, PROVISION, OR
SPECIFICATION ITEM REQUEST! COPY THIS FORM AS NEEDED.

Submitted by: (Company Name)

The Authority requires that all prospective bidders completely fill out and attach this form with every
separate specification item request for an Approved Equal pertaining to this Contract. Failure to
completely fill out this form and submit with the request may result in denial of the request. Any further
information that may be useful in reviewing such a request should also be attached to this form.

1. Approved equal is being requested for

to be used in place of (list
technical specification or other reference number, [e.g. page TS-11, title, subsection, item]).

2. Description of approved equal request/substitution:

3. Product purpose:

4, Does this proposed approved equal request/substitution meet all applicable federal, state and
local laws and regulations? (If NO, please explain):

5. List three (3) commercial firms within the United States, which have used the proposed approved

equal request/substitution (list California properties first):

A. Company Name
Street Address
City/State/Zip Code
Area Code/Telephone No. ( )
Name of Contact Person

B. Company Name
Street Address
City/State/Zip Code
Area Code/Telephone No. ( )
Name of Contact Person

C. Company Name
Street Address
City/State/Zip Code
Area Code/Telephone No. ( )
Name of Contact Person

6. List the benefits and any other reasons why the Authority should approve this request for
approved equal/substitution:

7. Attach pertinent test data, technical data and background information on the approved
equal/substitution request.

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
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DISADVANTAGED BUSINESS ENTERPRISE (DBE)
QUESTIONNAIRE

1. Is your firm aregistered Disadvantaged Business Enterprise (DBE)?

Yes No

If the answer is “Yes”, please fill in your DBE Certification Number:

2. Does your firm plan to subcontract any of the work or services or procure items required
under this contract to any subcontractors, subconsultants, or suppliers?

Yes No

If the answer is “No”, you may stop here and you do not need to continue to Question 3. Please
sign and submit this page.

3. Describe briefly how your firm solicited small businesses, including DBEs, to participate
on this contract.

4, Explain whether your firm considered selecting portions of the work that are economically
feasible for small businesses, including DBEs, to perform. ldentify the portion(s) of the
work or service that was selected for subcontracting and explain why these portions of
work were selected:

5. Explain the reasons for rejecting bids and accepting the bids from the selected
subcontractor, subconsultant or supplier:

Issued for Bid September 2017
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6. Describe any efforts your firm made to assist small businesses, including DBEs, in
obtaining (1) adequate information about this solicitation, and (2) necessary equipment,
supplies, bonding, or insurance, among others, to perform this contract:

7. Describe any other steps your firm used to encourage or select small businesses,
including DBEs:

The undersigned certifies that the above narrative is true and accurate and may be relied upon by the
Agencies in evaluating the Bidder/Proposer’s compliance with the bidding/proposal requirements.

Signature of Owner or Authorized Representative Title Date

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B- 17

Designation of Subcontractors and Sub-bidders

Bidder's Name: Is your firm a Disadvantaged Business Enterprise: Yes No
Address: Firm's Annual Gross Receipts: Age of Firm:
Phone: ( ) Fax: ( )

Bidder is required to furnish the following information in accordance with the provisions of Sections 4100 to 4114, inclusive, of the Public Contract Code of the State
of California and Authority sub-bid reporting requirements.

Instructions: (1) Bidder is required to furnish the following information on all subcontractors that will perform work, provide labor or render services in in an amount in excess of
.5% of the total contract price pursuant to Sections 4100 to 4114, inclusive, of the Public Contract Code of the State of California and Authority sub-bid reporting
requirements.

(2) In addition, Bidder MUST provide information below for ALL subcontractors/subconsultants/suppliers (*'sub-bidders™) that provided Bidder a bid, quote, or
proposal for work, services or supplies associated with this contract. This information shall be provided for all sub-bidders regardless of tier for both DBEs and non-
DBEs alike. Include all bid acceptance(s) AND rejection(s). Signature is required on page two of this form.

Subcontractor/Subconsultant/Supplier Contractor's | Contractor's DIR DBE Portion of Work/Bid Item No. Dollar Amount of Bid/Quote
Firm Name/Address/Phone/Fax/Contact Person License No. | Registration No. | (Yes/No) | or Type of Materials/Supplies Work/Supplies ?\(;ce/%te;j
es/No

1
2
3
4
5

Note: Do not indicate more than one "Yes" in the column "Bid/Quote Accepted” for alternative subcontractors for the same work. Use additional sheets if necessary.

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B- 18
Designation of Subcontractors and Sub-bidders (Continued)
Subcontractor/Sub ant/Suooli Contractor's | Contractor's DIR | DBE | Portion of Work/Bid Item No.|  Dollar Amount of Bid/Quote
_ oubcontractorsubconsultantisupprier License No. | Registration No. | (Yes/No) |or Type of Materials/Supplies Work/Supplies Accepted
Firm Name/Address/Phone/Fax/Contact Person (Yes/No)
6
7
8
9
10

Note: Do not indicate more than one "Yes" in the column "Bid/Quote Accepted"” for alternative subcontractors for the same work. Use additional sheets if necessary.

The undersigned will enter into a formal agreement with the subcontractor(s), subconsultant(s) and/or supplier(s) whose bid/quote was accepted conditioned upon
execution of a contract with the LAVTA. The undersigned certifies that any DBE listed whose quote was accepted will be performing a commercially useful function
on the contract. | certify under penalty of perjury that the information included on this form is accurate and true.

Signature of Owner or Authorized Representative

Issued for Bid

Date

September 2017
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LOBBYING CERTIFICATION FOR CONTRACTS GRANTS, LOANS AND COOPERATIVE AGREEMENTS (Pursuant
to 49 CFR Part 20, Appendix A)

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of an agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal Contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal Contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for making lobbying contacts to an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal Contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form--LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions and as amended by “Government wide
Guidance for New Restrictions on Lobbying,” 61 Fed. Reg. 1413 (1/19/96).

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and Contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify and
disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any
person who fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Bidder, , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the Bidder understands and agrees that the
provisions of 31 U.S.C. A 3801, et. seq. apply to this certification and disclosure, if any.

Signature of Authorized Official

Name and Title of Authorized Official

Date

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-20
DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
c. cooperative agreement c. post-award
d. loan For Material Change Only:
e. loan guarantee Year Quarter_
f. loan insurance Date of last report:
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Subawardee, Enter
Name and Address of Prime:
[1 Primel] [1 Subawardee
Tier, if known:____
Congressional District, if known:
Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable:
8. Federal Action Number, if known: 9. Award Amount, if known: $

10.a. Name and Address of Lobbying Entity

(if individual, last name, first name, MI):

10.b. Individuals Performing Services (including address

if different from No. 10a) (last name, first name, MI):

(Attach Continuation Sheet(s), if necessary)

11.

Amount of Payment (check all that apply):

$ | | actual | | planned

12.

Form of Payment (check all that apply):
O a. cash
0 b. in-kind; specify: nature

value

13. Type of Payment (check all that apply):

retainer
[1 b. one-time fee
C c. commission
[ d. contingent fee
e
f.

[l a.

[1 e. deferred
C other; specify

14.

Brief Description of Services Performed or to be Performed

and Date(s) of Service, including officer(s),

employee(s), or Member(s) contacted, for Payment indicated in Item 11:

(Attach Continuation Sheet(s), if necessary)

15.

Continuation Sheet(s) SF-LLL-A attached: || Yes || No

16.

Information requested through this form is
authorized by title 31 U.S.C. section 1352. This
disclosure of lobbying activities is a material
representation of fact upon which reference was
placed by the user above when this transaction was
made or entered into. This disclosure is required
pursuant to 31 U.S.C. 1352. This information will be
reported to the Congress semi-annually and will be
available for public inspection. Any person who fails
to file the required disclosure shall be subject to a
civil penalty of not less than $10,000 and not more
than $100,000 for each failure.

Signature:

Print Name:

Title:

Telephone No.

Date:

Issued for Bid

September 2017



LAVTA Bus Shelter Demolition and Movement Project
2017-17

BID FORMS
B-21

DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET

Reporting Entity: Page

of

Authorized for Local Reproduction

Standard Form — LLL-A

BILLING CODES 3410-01-C; 6450-01-C; 6690-01-C;
8025-01C; 7510-01-C; 3510-FE-C; 8120-01-C; 4710-24-
C; 6116-01-C; 6051-01-C; 8230-01-C; 3210-01-C; 4210-
32-C; 4410-18-C; 4510-23-C;4810-25-C; 3001-01-C;
4000-01-C; 3820-01-C; 6560-50-C; 6820-61-C; 4310-RF-
C; 6718-01-C; 4150-04-C; 7555-01-C; 7537-01-C; 7536-
01-C; 6050-28-C; 4910-62-C

Issued for Bid
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LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-22

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or
receipt of a covered Federal action, or a material change to a previous filing pursuant to title 31 U.S.C. section 1352. The filing of a
form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with a covered Federal action. Use the SF-LLL-A Continuation Sheet for additional information if the space on
the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to the implementing
guidance published by the Office of Management and Budget for additional information.

1.  Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a
covered Federal action.

n

Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the information
previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted
report by this reporting entity for this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if known. Check the
appropriate classification of the reporting entity that designates if it is, or expects to be a prime or subaward recipient. Identify the
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to
subcontracts, subgrants and contract awards under grants.

5.  If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state and zip code of
the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below
agency name, if known. For example, Department of Transportation, United States Coast Guard.

7.  Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8.  Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for
Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number;
the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal
amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified in  item 4
to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial(MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the lobbying entity
(item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that apply. If this is
a material change report, enter the cumulative amount of payment made or planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify the nature
and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected to perform, and the
date(s) of any services rendered. Include all preparatory and related activity, not just time spent in actual contact with Federal
officials. ldentify the Federal official(s) or employee(s) contacted or the officer(s), employee(s), or Member(s) of Congress that
were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the collection of
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, D.C. 20503.

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-23

BUY AMERICA CERTIFICATE
(Steel, Iron or Manufactured Products)

SELECT AND COMPLETE ONLY ONE OF THE FOLLOWING CERTIFICATIONS:

Certificate of Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1), and the
applicable regulations in 49 CFR Part 661.

Date

Signature

Company

Name

Title

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1)

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(1)
and 49 CFR Part 661.5, but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A),
5323(j)(2)(B), or 5325(j)(2)(D), and 49 CFR 661.7.

Date

Signature

Company

Name

Title

Issued for Bid September 2017



LAVTA Bus Shelter Demolition and Movement Project BID FORMS
2017-17 B-24
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE FORM OF AGREEMENT

2017-17 c-1
This Agreement, made and entered into this day of , 2017 by and
between , hereinafter called “Contractor" and the Livermore

Amador Valley Transit Authority, hereinafter called "Authority."

WITNESSETH, that the Contractor and the Authority, for consideration hereinafter named, agree
as follows:

1. SCOPE OF WORK

The Contractor shall perform all work and furnish all the labor, materials, tools,
equipment, services and incidentals required under the Contract, in full
accordance with the plans and specifications approved by the Authority entitled:

CONTRACT DOCUMENTS

FOR:
BUS SHELTER DEMOLITION AND MOVEMENT PROJECT
2017-17
dated , 2017, and which are appended hereto and made part

of this Agreement.

2. TERM OF CONTRACT

The Contractor shall complete all work under the Contract Documents within 90
calendar days of the Notice to Proceed. After the Contract has been executed by
the parties, the CONTRACTOR shall begin work within one (1) calendar day after
the effective date of the Notice to Proceed, and shall diligently prosecute all of
the work under this Contract in all parts and requirements as defined in the
Contract Documents, from the effective date of said Notice to Proceed.

3. CONTRACT PRICE

The Contractor shall faithfully perform the work required in the documents for the
lump sum amount shown on the bid documents. Payments shall be made to the
Contractor at the time and in the manner provided in the Contract Specifications.

4. INDEPENDENT CONTRACTOR STATUS

A. The Contractor shall independently perform all Work required by the
Contract Documents and shall not be considered as an agent or
employee of the Authority, nor shall the Contractor’s Subcontractors or
employees be considered as subagents of the Authority.

B. The Contractor and the Contractor's Subcontractors shall be licensed as
required by the contract documents, in accordance with the laws of the
State of California.

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE FORM OF AGREEMENT

2017-17 C-2

5. COMPONENT PARTS
This Contract shall consist of the following documents, each of which is on file in
the office of the Authority and all of which are incorporated herein and made a
part hereof by reference thereto:
a. This Agreement
b. Notice Inviting Sealed Bids
C. Bid (as accepted by Authority)
d. General Conditions and Instructions for Bidders
e. Special Provisions
f. Approved Equals, if any
g. Technical Specifications and drawings
h. Addenda (if any)
i. Certificates of Insurance
j- Performance and Payment Bonds

6. SERVICE OF NOTICE
Any notice required or permitted to be given by this Agreement shall be deemed
given when personally delivered to recipient thereof or mailed by registered or
certified mail, return receipt requested, postage prepaid, to the appropriate
recipient thereof, in the case of the Contractor, at the business address specified
in its bid and in the case of the Authority at the Livermore Amador Valley Transit
Authority Administrative Offices, 1362 Rutan Court, Suite 100, Livermore, CA
94551, or at any other address which either party may subsequently designate in
writing to other party.

7. GOVERNING LAW

This Contract shall be governed and construed in accordance with the laws of
the State of California.

Issued for Bid

September 2017
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE FORM OF AGREEMENT
2017-17 C-3

IN WITNESS WHEREOF, Authority has caused these presents to be executed by the Authority's
officer thereunto duly authorized, and Contractor has subscribed same, all on the day and year
first above written.

FOR THE CONTRACTOR:

Name under which business is conducted:

Business Address:

State Zip Code Telephone ( )

Type of business organization:

*If a Corporation (see footnote), incorporated under the laws of the State of:

The undersigned certify that they sign this Contract with full and proper authorization to do so.

By: Print Title:

By:* Print Title:

LIVERMORE AMADOR VALLEY TRANSIT AUTHORITY:

By:

Executive Director

APPROVED AS TO FORM:

By:

Attorney for the AUTHORITY

*If the Contractor is a Corporation, this Agreement must be executed by two corporate officers, consisting of:

(1) the President, Vice President, or Chair of the Board, and

(2) the Secretary, Assistant Secretary, Chief Financial Officer, Assistant CFO, Treasurer or Assistant Treasurer.
Alternatively, this Agreement may be executed by a single officer or a person other than an officer provided that
evidence satisfactory to the Authority is provided demonstrating that such an individual is authorized to bind the
corporation (e.g. a copy of a certified resolution from the corporation’s board or a copy of the corporation’s
bylaws).

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE FORM OF AGREEMENT
2017-17 C-4
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LAVTA Bus Shelter Demolition and Relocation Project SAMPLE FORM OF PERFORMANCE BOND
2017-17 C-5

PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS, that

WHEREAS the LIVERMORE/AMADOR VALLEY TRANSIT AUTHORITY, hereinafter
designated as “LAVTA,” has awarded to ,
hereinafter designated as the “Principal,” a Contract for ;and

WHEREAS, said Principal is required under the terms of said Contract and the Specifications
therefore to furnish a bond of faithful performance of said Contract,

NOW, THEREFORE, we, the Principal, and ,asa
California-admitted Surety, are held and firmly bound unto the said LAVTA in the penal sum of

, being a sum equal to the total amount payable under
the Contract, for the payment of which sum, well and truly to be made, we bind ourselves, our
heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above-bound Principal, or its heirs,
executors, administrators, successors, or assigns approved by LAVTA, shall promptly and
faithfully perform the covenants, conditions and agreements in the Contract during the original
term and any extensions thereof as may be granted by LAVTA, with or without notice to Surety,
and during the period of any guarantees or warranties required under the Contract, and shall also
promptly and faithfully perform all the covenants, conditions, and agreements of any alteration of
the Contract made as therein provided, notice of which alterations to Surety being hereby waived,
on Principal’s part to be kept and performed at the time and in the manner therein specified, and
in all respects according to their true intent and meaning, and shall indemnify, defend, protect,
and hold harmless LAVTA as stipulated in the Contract, then this obligation shall become and be
null and void; otherwise it shall be and remain in full force and effect.

No extension of time, change, alteration, modification, or addition to the Contract, or of the work
required thereunder, shall release or exonerate Surety on this bond or in any way affect the
obligation of this bond; and Surety does hereby waive notice of any such extension of time,
change, alteration, modification, or addition.

Whenever Principal shall be and declared by LAVTA to be in default under the Contract, Surety
shall promptly remedy the default, or shall promptly do one of the following at LAVTA'’s election:

1. Undertake through its agents or independent contractors, reasonably acceptable to
LAVTA, to complete the Contract in accordance with its terms and conditions and to pay
and perform all obligations of Principal under the Contract, including without limitation, all
obligations with respect to warranties, guarantees, and the payment of liquidated
damages.

2. Reimburse LAVTA for all costs LAVTA incurs in completing the Contract, and in
correcting, repairing or replacing any defects in materials or workmanship and/or
materials and workmanship which do not conform to the specifications in the Contract.

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE FORM OF PERFORMANCE BOND
2017-16 C-6

Surety’s obligations hereunder are independent of the obligations of any other surety for the
performance of the Contract, and suit may be brought against Surety and such other sureties,
jointly and severally, or against any one or more of them, or against less than all of them without
impairing LAVTA'S rights against the others.

No right of action shall accrue on this bond to or for the use of any person or corporation other
than LAVTA or its successors or assigns.

In the event suit is brought upon this bond by LAVTA, Surety shall pay reasonable attorney’s fees
and costs incurred by LAVTA in such suit.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their
seals this day of , 20__, the name and corporate
seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Principal

By:

Note: To be signed by Principal

and Surety and signature of individual

signing for Surety shall be notarized and By:
evidence of power of attorney attached.

Surety

Address of Surety

Issued for Bid September 2017
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE PAYMENT BOND
2017-17 C-7

PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS, that called the
PRINCIPAL, and a corporation duly organized under the
laws of the State of , having its principal place of business at

in the State of , and authorized to do

business in the State of California, hereinafter called the SURETY, are held and firmly bound unto
the Livermore Amador Valley Transit Authority, hereinafter called the OBLIGEE, or order in the
sum of ($ .00) lawful money of the United
States, for the payment of which, well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

WHEREAS, the PRINCIPAL has entered into a Contract with the OBLIGEE for

and said PRINCIPAL is
required under the terms of said Contract to furnish a bond securing payment of claims to which
reference is made in Section 3248 of the Civil Code.

NOW, THEREFORE, if said PRINCIPAL or any of its subcontractors fails to pay any of the
persons named in Section 9100 of the Civil Code, or amounts due under the Unemployment
Insurance Code with respect to work or labor performed under the Contract, or any amounts
required to be deducted, withheld and paid over to the Employment Development Department
from the wages of employees of the Contractor and his subcontractors pursuant to Section 13020
of the Unemployment Insurance Code with respect to such work and labor, the SURETY, will pay
for the same, in an amount not exceeding the sum specified in this bond, and also will pay, in
case suit is brought upon this bond, a reasonable attorney's fee, to be fixed by the court.

This bond will inure to the benefit of any of the persons named in Section 9100 of the Civil Code
so as to give a right of action to such persons or their assigns in any suit brought upon this bond.

This bond is given to comply with Sections 9550 and 9554 of the Civil Code. The liability of the
PRINCIPAL and SURETY hereunder is governed by the provisions of said Code, all acts
amendatory thereof, and all other statutes referred to therein, including Section 8152 of the Civil
Code.

SURETY, for value received, hereby agrees that no change, extension of time, alteration or
addition to the terms of the Contract or to the work to be performed thereunder or to the Contract
Documents accompanying the same shall in any way affect its obligations on this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of the Contract or to the work or to the other portions of the Contract Documents.
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LAVTA Bus Shelter Demolition and Movement Project SAMPLE PAYMENT BOND
2017-17 C-8

IN WITNESS WHEREOF the above-bounded parties have executed this instrument this __ day of
. 20__, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representatives, pursuant to authority
of its governing body.

IT 1S SO AGREED:
PRINCIPAL SURETY

By: By:

[Name] [Name]

[Title] [Title]

STATE OF CALIFORNIA )
) ss.
CITY AND COUNTY OF )

On , 20 before me, , Notary Public, personally appeared

, personally known to me (or proved to me on the basis of satisfactory
evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies),
and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.

Witness my hand and official seal.

Notary Public

STATE OF CALIFORNIA )
) ss.
CITY AND COUNTY OF )

On , 20__ before me, , Notary Public, personally appeared

, personally known to me (or proved to me on the basis of satisfactory
evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and
acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies),
and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of
which the person(s) acted, executed the instrument.

Witness my hand and official seal.

Notary Public

TO BE CONSIDERED COMPLETE, BOTH THE BIDDER AND AN ADMITTED SURETY INSURER AUTHORIZED BY
THE CALIFORNIA INSURANCE COMMISIONER TO TRANSACT SURETY BUSINESS IN THE STATE OF
CALIFORNIA MUST SIGN THIS PERFORMANCE BOND. IN ADDITION, BOTH THE PRINCIPAL’'S AND THE
SURETY’S SIGNATURES MUST BE NOTARIZED AND A COPY OF THE SURETY’S POWER OF ATTORNEY MUST
BE ATTACHED.

Issued for Bid September 2017
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